

ADDENDUM #1

Date issued: 02/09/2024

INVITATION TO BID: ARPA

Full Bid Package located at:

<https://discover.pbcgov.org/HED/Pages/Contractor%20Info%20and%20Bid-Package.aspx>

Property Owner(s): Victor Morales

Property Address: 8394 Palomino Drive, Lake Worth, FL 33467

Property Control Number: 00-42-44-19-01-020-0030_

NOTICE TO GENERAL CONTRACTORS

Please be advised that **ADDENDUM #1** must be signed and be included in the bid package to be received by **4:00 PM February 23, 2024**.

Any bid package received without the signed acknowledgement of **ADDENDUM #1** shall be considered as non-responsive.

Contractor Signature: _____ Date: _____

By signing above, I, The Contractor, here by acknowledge receipt of the above addendum.

SCOPE OF WORK CLARIFICATIONS/ CHANGES/ ADDITIONS:

1. **Question/Issue:** Customer requested not to have ceiling fan installed at pre-bid.
Response: Installation of ceiling fan in Master bedroom will be removed from scope of work.
2. **Question/Issue:** Customer requested rear door to be a 6-panel with half-moon glazing.
Response: Scope of work will be revised to show (1) six panel and (1) six panel door with glazing.
3. **Question/Issue:** SOW stated that there are 11 window opening, verified that there are 14 window opening.
Response: Contractors need to verify ALL quantities and units per general requirements in scope. Scope of work will be revised to show 14 window openings.
4. **Question/Issue:** Customer requested that ALL picture framed windows, to be replace with single hung side slider window.
Response: Scope of work will be revised to not that pictures windows to be replaced with single hung slider. Window are included in the quantiles in #3.