



**Department of Engineering
and Public Works**

P.O. Box 21229

West Palm Beach, FL 33416-1229

(561) 684-4000

FAX: (561) 684-4050

www.pbcgov.com



**Palm Beach County
Board of County
Commissioners**

Robert S. Weinroth, Mayor

Gregg K. Weiss, Vice Mayor

Maria G. Marino

Dave Kerner

Maria Sachs

Melissa McKinlay

Mack Bernard

County Administrator

Verdenia C. Baker

DATE: September 6, 2022

TO: Lambert Bros., Inc.

FROM: Morton L. Rose, P.E., Director, Roadway Production Division

**RE: CANCELLATION OF BID SOLICITATION
LINTON BLVD BASCULE BRIDGE CONCRETE REPAIR
PALM BEACH COUNTY PROJECT NO.: 2019608**

Based on bid results, Engineering & Public Works is cancelling the bid solicitation for this project due to a bid irregularity.

This package will be posted at the Engineering & Public Works Department / Roadway Production Division reception area on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on September 7, 2022 and to

<http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx>

We thank you for your continued interest in bidding Palm Beach County projects.

Enclosures: Bid Tabulations

- ec David Ricks, P.E., County Engineer
- Joanne M. Keller, P.E., Deputy County Engineer
- Steven B. Carrier, P.E., Assistant County Engineer
- Yelizaveta Herman, Assistant County Attorney
- Melody Thelwell, Director, Purchasing Department
- Samara Cooper, Assistant Director, Purchasing Department
- Alexis Willhite, Director, Administrative Services
- Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
- Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Div.
- Will Carey, P.E., Special Projects Section Manager, Roadway Production Division.
- Albert Hoffman, Director, Construction Coordination
- Vanessa Jagoo, Office Manager, Roadway Production Division
- Saman Rohani, Utility Coordinator, Roadway Production Division
- Tiffany Thomas, Office of the Inspector General
- Angela Smith, Small Business Development Specialist II, OEBO
- Cornelia Wantz, Technical Assistant III, Traffic Division
- Johnathan Blanco, Fiscal Manager, Administrative Services
- Danny Ramlalsingh, Financial Analyst, Administrative Services
- Susan Hudson, Financial Analyst, Administrative Services

n. roadway pro 2019 2019608 linton blvd bascule bridge - award intent and e/c/c - 2019608 09/06/2022
by cancellation of 10/10/2022

"An Equal Opportunity
Affirmative Action Employer"

| BID TABULATIONS | | | | | Average of Bid Items for All Bidders | | Engineer's Estimate | | Lambert Bros. Inc. | |
|---|--|-------------|--------------|-------------------|---|-------------------|----------------------------|-------------------|---------------------------|-------------------|
| LINTON BOULEVARD BASCULE BRIDGE CONCRETE REPAIR CONTRACT | | | | | | | | | | |
| PBC PROJECT #2019608 | | | | | | | | | | |
| Item # | Item Description | Qty. | Units | Unit Price | Unit Price | Unit Price | Unit Price | Unit Price | Amount | Amount |
| ROADWAY ITEMS | | | | | | | | | | |
| 1 | Mobilization | 1 | LS | \$ 20,000.00 | \$10,000 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 | \$ 20,000.00 |
| 2 | Maintenance of Traffic | 1 | LS | \$ 30,000.00 | \$8,000 | \$ 30,000.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 30,000.00 |
| 3 | Demolition | 1 | LS | \$ 65,000.00 | \$12,500 | \$ 65,000.00 | \$ 65,000.00 | \$ 65,000.00 | \$ 65,000.00 | \$ 65,000.00 |
| 4 | Soil Compaction | 1 | LS | \$ 1,950.00 | \$2,000 | \$ 1,950.00 | \$ 1,950.00 | \$ 1,950.00 | \$ 1,950.00 | \$ 1,950.00 |
| 5 | Approach Median Class II Concrete. | 5 | CY | \$ 3,000.00 | \$1,200 | \$ 3,000.00 | \$ 3,000.00 | \$ 3,000.00 | \$ 15,000.00 | \$ 15,000.00 |
| 6 | Approach Median Reinforcing Steel | 210 | LB | \$ 7.00 | \$2 | \$ 7.00 | \$ 7.00 | \$ 7.00 | \$ 1,470.00 | \$ 1,470.00 |
| 7 | Bridge Median Class II Concrete (Bridge Deck) | 9 | CY | \$ 5,000.00 | \$1,500 | \$ 5,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 45,000.00 | \$ 45,000.00 |
| 8 | Bridge Median Reinforcing Steel | 1,240 | LB | \$ 7.00 | \$2 | \$ 7.00 | \$ 7.00 | \$ 7.00 | \$ 8,680.00 | \$ 8,680.00 |
| 9 | Remove And Replace Expansion Joint Around Slab On Grade Median Perimeter | 65 | LF | \$ 55.00 | \$60 | \$ 55.00 | \$ 55.00 | \$ 55.00 | \$ 3,575.00 | \$ 3,575.00 |
| 10 | Site Restoration | 1 | LS | \$ 2,500.00 | \$1,200 | \$ 2,500.00 | \$ 2,500.00 | \$ 2,500.00 | \$ 2,500.00 | \$ 2,500.00 |
| SUBTOTAL (ROADWAY) | | | | | | | | \$ | 193,175.00 | 193,175.00 |
| CONTINGENCY ITEMS | | | | | | | | | | |
| 11 | Flowable Fill | 5 | CY | \$ 1,000.00 | \$ 161.68 | \$ 1,000.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 5,000.00 | \$ 5,000.00 |
| SUBTOTAL (CONTINGENCY) | | | | | | | | \$ | 5,000.00 | 5,000.00 |
| TOTAL BID | | | | | | | | \$ | 198,175.00 | 198,175.00 |

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

| Note # | FDOT Pay Item # | PAY ITEM FOOTNOTES |
|---------------|------------------------|---|
| 1 | All | All items shall include cost to furnish and install unless otherwise noted. |
| 2 | N/A | Pay item 6 is eligible for Rebar and Prestressing Strand adjustments as defined in general provisions 9-2.1.4 under FDOT pay item 415-1-9 Reinforcing Steel-Approach Slabs |
| 3 | N/A | Pay item 8 is eligible for Rebar and Prestressing Strand adjustments as defined in general provisions 9-2.1.4 under FDOT pay item 415-1-1 Reinforcing Steel-Roadway |

Bids as read at opening on August 16, 2022, 2:00 PM

All bids subject to OEBO compliance and Board Approval.

Prepared by: Melissa Hagen, Technical Assistant I

Checked by: Holly B. Knight, P.E., Contracts Section Manager

Contract Time is 45 Calendar Days