

Department of Environmental Resources Management

2300 North Jog Road, 4th Floor West Palm Beach, FL 33411-2743 (561) 233-2400 FAX: (581) 233-2414 www.pbcgcv.com/erm

> Palm Beach County **Board of County** Commissioners

Dave Kemer, Mayor

Robert S. Weinroth, Vice Mayor

Maria G. Marino

Gregg K. Weiss

Maria Sachs

Melissa McKinlay

Mack Bernard

**County Administrator** 

Verdenia C. Baker

"An Equal Opportunity Affirmative Action Employer\*

Official Electronic Letterhead

Posting Time: 11:459m Nov.19, 2020

#### **PALM BEACH COUNTY** DEPARTMENT OF ENVIRONMENTAL RESOURCES MANAGEMENT

DATE:

November 18, 2020

TO:

RPM General Contractors, Inc.

J. Rawn Enterprises Inc.

Ferreira Construction Southern Division CO., Inc.

FROM:

Deborah Drum, Director
Department of Environmental Resources Management

RE:

AWARD RECOMMENDATION

Royal Palm Beach Pines Natural Area - Public Use

**Facilities Renovation (Federalized)** PBC/ERM PROJECT NO. 2020ERM02

Based on bid results for the Base Bid and following cancellation of the previous award recommendation issued October 21, 2020, the Department of Environmental Resources Management recommends award of the above referenced contract to Ferreira Construction Southern Division CO., Inc.

This Award Recommendation will be posted at the Department of Environmental Resources Management on the 4th Floor at 2300 N. Jog Road, West Palm Beach, Florida. The Award Recommendation may be protested by addressing your protest to Ms. Kathleen M. Scarlett, Director, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida 33415. Failure to file a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section IV (D) of the County Purchasing Ordinance 96-17, shall constitute a waiver of proceedings under the referenced County Ordinance.

We thank you for your continued interest in bidding Palm Beach County projects.

Attachments: Bid Evaluation Summary

Bid Tabulation

DD:MS:GS

Kathleen M. Scarlett, Director, Purchasing Department

Liz Herman, Assistant County Attorney II, County Attorney's Office

# Palm Beach County Department of Environmental Resources Management Construction Contract Bid Evaluation Summary

Project No.: 2020ERM02

Project Name: Royal Palm Beach Pines Natural Area - Public Use Facilities Renovation (Federalized)

Bid Opening: October 19, 2020

I. Lowest responsive, responsible bidder: Ferreira Construction Southern Division CO., Inc.

#### II. Bidders, ranked from lowest to highest:

Bidder	uated Amount	SBE or DBE Participation	<b>Business Location</b>			
E & F Florida Enterprises Inc. dba Creative     Contracting Group	\$ 463,581.20	N/E	N/E			
2. RPM General Contractors, Inc.	\$ 476,364.60	N/E	N/E			
3. J. Rawn Enterprises Inc.	\$ 498,000.00	N/E	N/E			
<ol> <li>Ferreira Construction Southern Division CO., Inc.</li> </ol>	\$ 534,890.60	N/E	N/E			

N/E = Not Evaluated

#### III. Disqualified bidders:

Bidder	Reason
E & F Florida Enterprises Inc. dba Creative Contracting Group	<ul> <li>Failed to execute/enter into contract</li> <li>Failed to provide construction bonds and insurance certificate</li> </ul>
RPM General Contractors	<ul> <li>Incomplete Living Wage Certification (Bid Form p.11)</li> <li>Incomplete List of Work Related Experience (Bid Form p.12 - Missing 2 letters of recommendation)</li> <li>Bid Price stated incorrectly (Bid Form p.2)</li> <li>Calculation error in Bid Schedule (Bid Form p.21)</li> </ul>
J. Rawn Enterprises Inc.	<ul> <li>Incomplete List of Work Related Experience (Bid Form p.12 - Missing 2 letters of recommendation)</li> </ul>

#### IV. Alternate Bid Items used to determine Evaluated Bid Amount:

Not applicable

# V. Did SBE Participation affect bid ranking?

Not applicable

# VI. Did Local Preference affect bid ranking?

Not applicable

#### VII. Will Contract Award Amount differ from Evaluated Bid Amount?

No

### **Palm Beach County** Department of Environmental Resources Management **Construction Contract Bid Tabulation**

Project No.: 2020ERM02

Project Name Royal Palm Beach Pines Natural Area - Public Use Facilities Renovation (Federalized)

Bid Opening: October 19, 2020

Contract Time

< 50% of average (or Estimate

= average (or Estimate) >150% of average (or Estimati < 50% of average (or Estimate)

= average (or Estimate)

> 150% of average (or Estimate)

			ERM E	stimate	Average of All Bids		E & F Florida Enterprises Inc				RPM General Contractors, Inc				J	. Rawn Enterpr	ises Inc.		Ferreira Construction Southern Division CO. Inc.			
	QUANTITY (ONE YEAR)	UNIT	UNIT COST	TOTAL COST	UNIT COST	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate	UNIT COST	TOTAL COST	% of Avg	% of Estimate
1 MOBILIZATION	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 44,713.11	223 573	\$33,000.00	\$ 33,000.00	73.80%	165.00=	\$ 20,000.00	\$ 20,000.00	44.73%	100.00%	\$10,000.00	\$ 10,000.00	22.36%	50.00%	\$ 115,852.45	\$115,852.45	255 10%	579.26%
2 CONSTRUCTION SURVEYS & AS BUILT DRAWINGS	1	LS	6,000.00	6,000.00	7,056.53	117.61%	6,000.00	\$ 6,000.00	85.03%	100.00%	5,800.00	\$ 5,800.00	82.19%	96.67%	10,000.00		The second second	166,67%	6,426.10			
3 DEMOLITION CONCRETE SIDEWA	600	LF	6.00	3,600.00	29.34	488 96%	10.00	\$ 6,000.00	34,09%	166.67%	40.00	\$ 24,000.00	136.3491	666.67%	46.00	\$ 27,600.00	-	766.67%	21.35			355.83%
4 DEMOLITION BOARDWALK	180	LF	200.00	36,000.00	174.54	87.27%	83.34	\$ 15,001.20	47.75%	41.67%	326.67	\$ 58,800.60	187.16%	1.69 B4%	95.00		_	47.50%	193.15		110.66%	96.58%
5 DEMOLITION OBSERVATION DEC	1	LS	12,000.00	12,000.00	12,713.68	105.95%	7,400.00	\$ 7,400.00	58.21%	61.67%	22,700.00	\$ 22,700.00	178 55%	189,17%	10,890.00	\$ 10,890.00		90.75%	9,864.70		77.59%	82.21%
6 CONCRETE SIDEWALK	600	LF	24.00	14,400.00	59.91	244 64%	31.00	\$ 18,600.00	51.74%	129.17%	65.00	\$ 39,000.00	108.49%	270.83%	68.00	\$ 40,800.00	113.50%		75.65		126.27%	315.21%
7 BOARDWALK	180	LF	1,500.00	270,000.00	1,194.70	79.65%	1,556.00	\$280,080.00	130.24%	103.73%	1,222.00	\$ 219,960.00	102.29%	81.47%	1,005.00	\$ 180,900.00	84.12%	67.00%	995.80	\$179,244.00	83.35%	66.39%
8 OBSERVATION PLATFORM	1	LS	60,000.00	60,000.00	87,579.86	145.97%	60,000.00	\$ 60,000.00	68.51%	100.00%	50,000.00	\$ 50,000.00	57.09%	83.33%	158,510.00	\$ 158,510.00	180 999	264 18%	81,809.45			136.35%
9 SHADE SHELTER	1	LS	10,000.00	10,000.00	28,276.73	282 77%	20,000.00	\$ 20,000.00	70.73%	200.000	26,400.00	\$ 26,400.00	93.36%	264.00%	29,400.00	\$ 29,400.00	103.97%	294,00%	37,306.90	\$ 37,306.90	131.94%	C D ADVANCED PA
10 SOD	400	SY	4.00	1,600.00	9.00	225 00m	9.00	\$ 3,600.00	100.00%	225.00%	8.00	\$ 3,200.00	88.89%	200,00%	5.00	\$ 2,000.00	55.56%	125.00%	14.00	\$ 5,600.00	155.56W	350.00%
THERMOPLASTIC PAVEMENT MARKING	1,400	SF	8.00	11,200.00	5.83	72.84%	9.00	\$ 12,600.00	154.44%	112.50%	3.86	\$ 5,404.00			7.00				3.45			43.13%
L2 WHEEL STOPS	20	EA	50.00	1,000.00	54.88	109.75%	65.00	\$ 1,300.00	118.45%	130.00%	55.00	\$ 1,100.00	100.23%	110.00%	50.00	\$ 1,000.00	91.12%	100.00%	49.50	\$ 990.00	90.21%	99.00%
		BID	l	\$445,800.00	\$493,209.10	110.63%		\$463,581.20	93.99%	103.99%		\$ 476,364.60	96.58%	106.86%		\$ 498,000.00	100.97%	111.71%		\$534,890.60	108.45%	119.98%

1 of 2