



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
IFB	Emergency Roofing Services, Minor/incidental, Maintenance and Repairs Establishing a contract with a Contractor for the repair of roofs on various PBC Fire Rescue buildings in the PBC area on an as-needed basis.	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 100,000.00	FIRE	TBD	Jim McNamara 561-233-0884 mcnamar@pbcgov.org
IFB	Light Poles, Outdoor Lighting, Maintenance & Repairs Maintenance and repair of existing light poles and outdoor lighting, at various county facilities.	SBE Price Preference (Ord. 2-80.27(5)(f))	\$ 460,000.00	WUD	TBD	Vernetha Green 561-493-6061 vgreen@pbcwater.com
IFB	2020606 - Palmetto Park Road Bascule Generator Room Foundation Repair	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 48,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	2003503A & 2003503B Northlake Boulevard from East of Seminole Pratt Whitney Road to West of Coconut Boulevard The project consists of a four-lane divided roadway section with a new drainage system and addition of paved shoulders and sidewalks on both sides of the roadway, with the capacity to widen to a six-lane roadway in the future.	SBE Subcontracting Program (20% of which 3% is for African Americans and Hispanics) and M/WBE Subcontracting Goals (Ord. 2-80.27(1)(c) and 2-80.27(2)(b))	\$ 22,513,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	Yamato Road, Lakeridge Boulevard to West of Florida Turnpike Widen Yamato Road to six lanes from Lakeridge Boulevard to Florida Turnpike and replace three (3) signalized intersections.	SBE Subcontracting Program (20%) (Ord. 2-80.27(1)(c))	\$ 6,839,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
GMP	Amendment #1 to D. Stephenson CM Contract GMP Amendment No. 1 to the D. Stephenson Construction Management contract for the new Canyon Branch Library. This GMP Amendment is for the construction of a new 33,321 SF, one-story branch library and typical site improvements. The project also includes a 24,650 SF partially covered exterior plaza with 242 surface parking spaces and a 3,000 SF community meeting space. The 10 acre civic site for the new library is located on the south side of Canyon Town Center at the corner of Lyons Road and Boynton Beach Boulevard in Boynton Beach. The 5/MBE CM partner for this project is Total Solution Contractors (TSC).	SBE Subcontracting Goal of 20% of which MBE is 8% (African American or Hispanic) (Ord. 2-80.27(1)(c) & Ord. 2-80.27(2)(b))	\$ 14,964,869.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
IFB	PBIA 4th Level Exterior Wall Repairs (Waterproofing) This project will be issued as a Guaranteed Maximum Price under a CM at Risk Contract with Lebelo Construction. The Main Terminal roof at Palm Beach International Airport is due for a replacement. This scope of work is to be conducted prior the the roof replacement. Under this project, the contractor will repair existing stucco, cut vertical and horizontal relief joints in the existing stucco, install sealant, install wall sealant, install louvers at the east ventilation enclosure, and replace plywood access panels with new access panels for all ventilation enclosures. It also includes replacement of (6) ventilation fans.	SBE Subcontracting Program (20%) Ord. 2-80.27 1(c)	\$ 282,838.00	AIR	TBD	Cynthia Portnoy 561-471-7411 cportnoy@pbia.org
IFB	2016506 - Palmetto Park Road East of Military Trail to I-95 Intersection improvement project that includes construction of additional eastbound and westbound auxiliary lanes along the existing 6-lane Palmetto Park Road project segment between Military Trail and I-95. Improvements will also include the design and installation of new traffic signal mast arm at the intersection of Palmetto Park Road and Military Trail.	SBE Subcontracting Program (20%) Ord. 2-80.27 1(c)	\$ 3,951,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
IFB	2014501-Royal Palm Beach Blvd: M Canal to S. of Orange Blvd. Widen an existing 2-lane roadway to 5-lanes. Curb and gutter urban section with paved shoulders, sidewalks, swales, driveways and drainage system. Includes construction of offsite drainage retention ponds.	SBE Subcontracting Goal of 20% of which MBE is 8% (African American or Hispanic) (Ord. 2-80.27(1)(c) & Ord. 2-80.27(2)(b))	\$ 6,200,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	201650-Palm Beach Lakes & Robbins Drive Intersection Improvements Intersection improvements at Palm Beach Lakes Boulevard and Robbins Drive. Work includes adding an exclusive eastbound right turn lane. Drainage, milling and resurfacing, striping and some signal work will also be included.	SBE Subcontracting Goal (20%) (Ord. 2-80.27(1)(c))	\$ 480,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	2013520 - Palm Beach Lakes Blvd & Congress Avenue Widening for a fourth westbound through lane, adding a northbound right turn lane on Congress Avenue and three traffic signal improvements for the intersection.	SBE Subcontracting Program (20%) & M/WBE Subcontracting Goal (3%) for African-American and/or Hispanic American Owned Firms. (Ord. 2-80.27(1)(c) & 2-80.27(2)(b))	\$ 5,350,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	2016501 - 45th Street & Military Trail Intersection Improvements Intersection Improvement to fix the shift through the intersection in the East /West direction adding a right turn lane and upgrading the signal.	SBE Subcontracting Program (20%) & M/WBE Subcontracting Goal (5%) for African-American and/or Hispanic American Owned Firms. (Ord. 2-80.27(1)(c) & 2-80.27(2)(b))	\$ 2,278,000.00	ENG	TBD	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	LNA T-Hanger Electrical Service Modifications It was noted by the Palm Beach County Electrical Inspector that there were some existing conditions related to the electrical panels providing service to the T-hangers (rows 100-500) at Palm Beach County Park Airport (LNA) that did not meet current NEC code. The code requires each Hangar to have a disconnect on the outside and a grounding system connected to the slab re bar. Each Hangar is configured differently and requires different complex solutions in order to bring each Hangar into compliance. Due to the complexity of the required corrections this project will be completed under our CM at Risk Procurement with the Morganti Group and a mandatory site visit is required. This project was originally going to be bid in early 2020, but was placed on hold due to relocation of funding caused by the COVID-19 pandemic. The estimated cost is based on the original 2019 estimate with an approximate 38% mark up due to current market pricing.	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 372,000.00	AIR	TBD	George Santos 561-681-5121 gsantos@pbia.org
IFB	West People Tube Repair On October 11, 2021, a semi-tractor trailer crashed into the West People Tube damaging the area directly underneath the West People Tube (ceiling damage, fire protection damage, electrical conduit damage). No structural or compromising issues were caused by the accident. This project will be completed under our CM at Risk Procurement with The Morganti Group. This project will repair the exterior soffit, fire protection, and electrical elements of the West People Tube.	SBE Subcontract Program (12%) Ord. 2-80.27(1)(c)	\$ 311,800.00	AIR	TBD	George Santos 561-681-5121 gsantos@pbia.org
RFP	KMA 17011B - Professional Services Contract Request for Proposal to establish contracts with up to ten (10) pre-qualified firms to supplement / enhance the current ISS workforce. The purchase of this RFP process is to adequately respond to the changing and demanding information technology environment within Palm Beach County. PBC ISS is seeking proposals of a variety of professional / consulting services that will be secured on an "as needed basis" in such quantities as to best serve the county's needs.	SBE Evaluation Preference for Prime Respondents or Bidders (Ord. 2-80.27 (3)(d)(opt 2))	\$ 17,500,000.00	ISS	TBD	Sheri Haywood-McCabe 561-355-6704 shaywoodmccabe@pbcgov.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
IFB	New Fiber Optic Pull for Air Cargo Building 1475 In order to provide access control and CCTV to Air Cargo Building 1475 at Palm Beach International Airport, a new fiber optic installation of twelve strands needs to be constructed from the Economy Parking Lot to Air Cargo Building 1475. Approximately 1,600 linear feet of new fiber optic is proposed to be installed.	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 88,000.00	AIR	TBD	George Santos 561-681-5121 gsantos@pbia.org
CM GMP-BID	15218 MDC B Building Pipe Lining Hedrick Brothers was selected in 2016 as the Construction Manager (CM) for the Main Detention Center R/R project which renovation work is being done in phases. This phase of the renovation project involves sanitary pipe clearing and lining at Building B of the Main Detention Center. The work involves pipe lining (and associated video and blockage clearing) of approximately 980 linear feet of 4", 6" and 8" cast iron piping. The existing damaged piping is located both above and below grade and the associated pipe lining work involves demolition, minor landscape replanting, and the restoration of flooring in select areas of the main detention center including bathroom locations with sanitary pipeline access points. The trades that will be put out for bid by the CM are listed below.	SBE Subcontracting Goal (3%) (Ord. 2-80.27(1)(c))	\$ 800,000.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
IFB	SMC-19 PBIA Tile Replacement Approximately three hundred and two (302) floor tiles and approximately 47 wall base tiles in the Main Terminal and Concourses B, and C will be replaced at Palm Beach International Airport.	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 96,629.00	AIR	TBD	George Santos 561-681-5121 gsantos@pbia.org
IFB	SMC-14 PBIA West Taxi Loop Improvements In order to install five (5) new license plate capture (LPR) camera's at the West Taxi Loop at Palm Beach International Airport, modifications to the entrance island and median within the West Taxi Loop is required. Modifications include extending the entrance island, cutting the existing parking lot median, installing new curb, installing new concrete pavement, installing new bollards, installing four (4) new speed bumps, removing and installing new pavement markings, installing the new LPR camera's and all the necessary electrical and communication components associated with the new LPR camera's.	SBE Subcontracting Program (20%) (Ord. 2-80.27(1)(c))	\$ 43,277.00	AIR	TBD	George Santos 561-681-5121 gsantos@pbia.org
IFB	SMC 18 Domestic Water Valves Modifications - Phase 2 Installation of new isolation valves and replacement of existing isolation valves serving the existing domestic water system (potable/drinking water) in the terminal and concourses at Palm Beach International Airport. Due to the complexity of the phasing (between tenants, operations, customers/users, airlines,etc.) this project will be completed under our CM at Risk Procurement with the Morganti Group. This project will also occur during after hours (night shift) in order to limit impacts to Palm Beach International Airport.	SBE Price Preference (Ord. 2-80.27(1)(e))	\$ 141,750.00	AIR	Summer 2022	George Santos 561-681-5121 gsantos@pbia.org
IFB	Project DOA 18-13. SMC 13 CUPPS Expansion. the Department of Airports will need to provide the power and data to support the expansion of the existing Common Use Passenger Processing System (CUPPS) on the ticketing level of the PBI terminal. The CUPPS which includes both hardware and proprietary software is provided by a sole source vendor. The scope involves conduit & cable to the new equipment. This project will be completed under our CM at Risk Procurement with the Morganti Group. This project will also occur during after hours (night shift) in order to limit impacts to Palm Beach International Airport and will require Security Access	SBE Subcontracting 17% 2-80.27(1) (c)	\$ 52,500.00	Airports	ASAP	George Santos 561-681-5121 gsantos@pbia.org
IFB Construction	2014504 PGA Boulevard and Central Boulevard Intersection Improvements. Intersection improvement project that includes construction of a second southbound right turn lane from Central Blvd. to westbound PGA Blvd and installation of new mast arm traffic signals as well as street lighting at the intersection.	SBE Subcontracting (Min 10%) 2-80.27(1)©	\$ 1,400,000.00	ENG	Spring 2023	Holly Knight 561-684-4122 hknight@pbcgov.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
IFB	PUMP, MOTOR & EQUIPMENT MAINT. & REPAIR, old CMA 18010D. Term Contract is required to perform maintenance and repairs on various types of pumps and motors. This is a county-wide contract and is used by multiple county departments. Current contract (CMA 18010D) has exhausted all renewal options. New contract solicitation to be advertised.	SBE Price Preference 2-80.27(5)(f)	\$ 2,074,300.00	WUD	October, 2022	Vernetha Green 561-493-6061 vgreen@pbcwater.com
IFB - Construction Bid	2018105 SW 18th Street and Boca Rio Road Intersection Improvements. Intersection improvement project that includes construction of a second southbound to eastbound left turn lane on SW 18th St. and installation of new mast arm, traffic signals as well as retaining wall for roadside slope.	SBE Subcontracting (Min 15%) OF WHICH 3% is MBE AA and/or HA firms) 2-80.27(1)(c); 2-80.27(2)(b)	\$ 1,833,000.00	ENG	Fall 2022	Holly Knight 561-684-4122 hknight@pbcgov.org
CCNA Professional Services	2024050 Construction Engineering Inspection (CEI) Professional Continuing Services Contract. Construction Engineering Inspection (CEI) Services on a consultant service authorization basis for projects with federal funding for the construction phase and other projects that may require a consultant CEI.	SBE Subcontracting (Min 20%) and SBE Evaluation Preference 2-80.27(3)(e); 2-80.27(3)(d)(option 2)	\$ 1,000,000.00	ENG	Spring 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	(WUD 21-021) Lift Station Rehabilitation Bid Packages 1, 2 and 3. The bids will be furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary to rehabilitate forty-nine (49) lift stations, including new pumps, control panels, upgrade existing water services lines, and all associated appurtenances.	SBE Subcontracting (Min 20%) OF WHICH 7% is for AA and/or HA -80.27(1)(c); 2-80.27(2)(b)	\$ 15,820,000.00	WUD	September, 2022	Krystin Bernstein 561 493-6027 KBerntsen@pbcwater.com
IFB	HEAVY EQUIPMENT RENTAL W/ OPERATOR. Term Contract is required for the rental of various types of Heavy Equipment, with Operator, to perform excavation services, as needed; used by multiple County Departments. Current contract (CMA 18003D) has exhausted all renewal options. New contract solicitation to be advertised.	SBE Price Preference 2-80.27(5)(f)	\$ 1,630,000.00	WUD	October, 2022	Vernetha Green 561-493-6061 vgreen@pbcwater.com
IFB	EMERGENCY REPAIRS OF PIPELINES Water Utilities requires a term contract for services to provide emergency replacement and/or repair services of pipelines of various sizes throughout Palm Beach county, pipelines include water mains, forcemains, reclaimed water mains, raw water mains, sanitary sewer and laterals. A bid solicitation to be advertised for a 12-month contract period.	SBE Price Preference 2-80.27(5)(f)	\$ 190,000.00	WUD	October, 2022	Vernetha Green 561-493-6061 vgreen@pbcwater.com
IFB	Roof Inspection and Repair Services, Term Contract . CMA 21023B, Roof Inspection and Repair Services, was renewed on 11/01/2022 and is expiring on 10/31/2023. A new solicitation is being processed to update the specifications to include a Primary and Secondary. The new contract shall be based on unit prices for a variety of different services with a \$20,000 max allowance per request. Requests over the max allowance shall be procured by the Capital Improvement Division (CID) through a different procurement mechanism. Fire Rescue, Facilities Development & Operations (FOO) and Airports will be the users of the contract. The estimated annual funding amount for the new solicitation is approximately \$242,500; \$1,212,500 for the full five years if all four (4) renewals are exercised. This is a single trade service with no subcontracting opportunities.	SBE Price Preference 2-80.27 (5) (f)	\$ 242,500.00	FDO	TBD	Amanda Ray 561-233-2014 ALRay@pbcgov.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
RFP	<p>2022-048763 Construction Management Services for 45th Steet Complex. RFP to select a Construction Manager at Risk for pre-construction and construction management services for the 45th Steet Complex located at the southeast corner of 45th Street and North Australian Avenue in the City of West Palm Beach. The project consists of approximately 60,000 sf of new office and support space, including all parking and site improvements to serve the needs of the County's Community Services Department. In addition to the new Community Services facility, the project will include master planning and site plan approval services for all existing facilities and improvements on the property as well as approximately 350,000 sf of future governmental office and support space in a single multi-story facility and all parking and site improvements required to support same. The Construction Manager will be responsible for providing phasing and budget input on the master planning and 350,000 s.f. future governmental facility but will not be responsible for construction of that portion of the project.</p>	<p>SBE Evaluation Preference for SBE Partnering, SBE Evaluation Preference for SBE Participation Plan, and Return to Goal Setting Committee for Mandatory Subcontracting Goal - EBO PPM Attachment 3 Pilot Program</p>	\$ 22,000,000.00	FDO	22000000	<p>Fernando DelDago 561-233-5276 fdeldago@pbcgov.org</p>
Pre-Qualification	<p>2023-012585 Annual Contract - Painting & Weatherproofing. Qualification applications for the new annual Painting and Weatherproofing Contract. This contract is for painting and weatherproofing services in public buildings on an as needed basis. Once contractors are qualified, CID will bid projects among the qualified pool of contractors. CID's annual construction contracts are open qualification, contractors can submit a qualification application at anytime during the 5 year term. Projects over \$100,000 will also be advertised on VSS and projects over \$200,000 will be advertised in the local newspaper (contractors must file a qualification application at least 10 days before bids are due in order to bid). The existing annual contract expires on 04/09/2023 and currently has nineteen (19) approved contractors, of which nine (9) are SBE. Since the start of this contract in April 2018, the County has awarded \$2,455,938 in work orders of which \$1,749,267 were SBE (71.23%). The API applied to the existing annual contract is SBE Sheltered Market for projects under \$100,000 and SBE Price Preference for projects over \$100,000. This is a single trade service so no subcontracting opportunities are available.</p>	<p>SBE Sheltered Market 2-80.27(1)(b) and SBE Price Preference 2.80-27(1)(e)</p>	\$ 3,000,000.00	FDO	3000000	<p>Fernando DelDago 561-233-5276 fdeldago@pbcgov.org</p>
RFP	<p>2022-024846 Threshold/Resident Inspection Services - General Public/Governmental Use Buildings Continuing Contract. RFP to select two firms for a continuing contract for engineering services on an as needed basis for Threshold/Resident Inspection for general public/governmental use buildings. The threshold/resident inspector services shall include, but not be limited to inspection of the following building systems: shoring, footings, tie beams, piles, masonry, sheathing, reinforcing steel, concrete, structural steel, welding, roofing, columns, floor slabs, elevated slabs, structural walls, building envelope, glass/glazing, waterproofing, fire-stopping and inspection of exterior cladding and assembly systems. The selected firms will be responsible for producing a report confirming that the installations inspected are in compliance with the contract documents and the Florida Building Code in effect at the time of construction. Continuing contract will be for 5 years; estimated 5 year total is \$1,000,000. No subcontracting opportunities anticipated with inspection services, so we do not recommend a subcontracting goal</p>	<p>SBE Evaluation Preference for SBE Participation 2-80.27(3)(d) Option 2</p>	\$ 1,000,000.00	FDO	1000000	<p>Fernando DelDago 561-233-5276 fdeldago@pbcgov.org</p>



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
IFB	PBIA Main Terminal Room T212 & Building 846 HVAC. This project will add additional/back up/redundancy cooling to Palm Beach International Airport's Main Terminal room T212 and Palm Beach County Department of Airports Administrative Building 846 Data Room. The redundancy cooling will ensure that Room T212 and the Building 846 Data Room remains cooled in order to keep critical data equipment functioning properly.	SBE Subcontracting (Min. 20%) 2-80.27 (1)(c)	\$ 133,700.00	AIR	133700	George Santos 561-681-5121 gsantos@pbia.org
Pre-Qualification	Annual Contract - Asphalt, Pavers & Pathway Construction CID will advertise qualification applications for the new annual Asphalt, Pavers & Pathway Construction Contract-This contract is for asphalt, pavers & pathway construction services related to County government buildings on an as needed basis. Once contractors are qualified, CID will bid asphalt, pavers & pathway projects among the qualified pool of contractors. CID's annual construction contracts are open qualification -meaning that contractors can submit a qualification application at anytime during the 5 year term. Projects over \$100,000 will also be advertised on VSS and projects over \$200,000 will be advertised in the local newspaper (contractors must file a qualification application at least 10 days before bids are due in order to bid). The existing annual Asphalt, Pavers & Pathway Construction contract will expire on 06/18/2023 and currently has fourteen (14) approved contractors, of which nine (9) are SBE. Since the start of this contract in June 2018, the County has awarded \$1,155,941 in work orders of which \$1,004,243 was SBE (86.88%). The API applied to the existing Asphalt, Pavers & Pathway annual contract is SBE Sheltered Market for projects under \$100,000 and SBE Price Preference for projects over \$100,000. This is a single trade service so no subcontracting opportunities are available.	SBE Sheltered Market (<\$100,000) SBE Price Preference 2-80.27(1)(b) & 2-80.27(1)(c)	\$ 3,000,000.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
GMP Amendment	Government Center 12th Floor Replacement FDO (Gov't Center R/R, Amendment #1) Guaranteed Maximum Price (GMP) amendment #1 to the CM contract with The Weitz Company LLC (R2022-1446) for the Government Center R/R project for the 12th Floor flooring phase. The project is for replacement of the existing flooring on the 12 the floor with a single Luxury Vinyl Tile (LVT) flooring. The Government Center is heavily used by the public so the work will be phased over several weekends and a single long workweek. The work includes removal and disposal of existing flooring, floor leveling as needed, installation of new flooring and baseboard, replacement of furniture and cleanup.	SBE Subcontracting min 20% OF WHICH 10% is for African American or Hispanic firms 2-80.27(1)(c) and 2-80.27(2)(b)	\$ 368,982.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
IFB - Construction Bid	2016500 Florida Mango Road, 10th Avenue North to Edgewater Drive	SBE Subcontracting min 20% OF WHICH 3% is for African American or Hispanic firms 2-80.27(1)(c) and 2-80.27(2)(b)	\$ 12,600,000.00	ENG	Spring 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	F45 Beacon Replacement The objective of this task is the replacement of the North Palm Beach County General Aviation Airport Rotating Beacon. The rotating beacon replacement will include full demolition of the existing becaon and erection of a new rotating becaon.	SBE Subcontracting (min 8%) 2-80.27(1)c.	\$ 178,060.00	PBIA	Spring 2023	George Santos 561-681-5121 gsantos@pbia.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
RFP	Optimization and Improvements Design-Build The on-going operation, maintenance and administration of the Water Utilities Department requires design-build services to supplement staff availability and expertise in order to efficiently operate a state of the art utility. The selected design-build firms will be procured under the provisions of s. 287.055, Florida Statutes (Consultant Competitive Negotiation Act) and Countywide PPM CW-O-094. Assignment of tasks to the selected design-build firms will be at the sole discretion of the County. Task scope and fee negotiation will be performed on a task-by-task basis subject to the standard County procedures outlined in Countywide PPM CW-F-050. The Design-Build services anticipated to be provided under this contract/agreement include the following: Water Treatment Facilities, Production and Disposal wells, Wastewater Treatment Facilities, Reclaimed Water Treatment Facilities, storage, pumping and transmission facilities and other County and non-County Facilities.	EBO PPM Attachment 3 Pilot Program Evaluation Preference for Mentoring - up to 5% for CM/MWBE Partnering Evaluation Preference for M/WBE Participation - Up to 10% for M/WBE Participation Plan SBE Subcontracting (Minimum of 20%) of which 3% is for AA & HA M/WBE Subcontracting Goals (Up to 40%)	\$ 28,280,000.00	WUD	44962	Krystin Bernsten 561 493-6027 KBernsten@pbcwater.com
IFB	SW 18th Street and SR 7 Intersection Improvements Modify the Westbound to Southbound Left Turn Lane to increase stacking distance. Includes asphalt widening, milling and resurfacing, curb and gutters and sodding	SBE Price Preference - 2-80.27(1)e.	\$ 110,000.00	ENG	Summer 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	Palmetto Park Road and SR 7 Intersection Improvements Modify the Westbound to Southbound Left Turn Lane to increase stacking distance. Includes asphalt widening, milling and resurfacing, curb and gutters and sodding	SBE Subcontracting (min. 20%) - 2-80.27(1)c.	\$ 170,000.00	ENG	Summer 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	Half Mile Road, Brook Isles Avenue to Atlantic Avenue Realignment of Half Mile Road to Smith Sundry Road. Including asphalt pavements, sidewalks, storm drainage, pond construction and utility construction.	SBE Subcontracting (min. 20%) OF WHICH 3% are HA or Af. Am. Owned.	\$ 3,120,000.00	ENG	Spring 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
IFB	Lake Ida Road and Hagen Ranch Road Intersection Improvements Revise the receiving lanes for the existing Southbound to Eastbound Left Turn Lane by converting existing Eastbound Right Turn Lane to provide 2 Thru Eastbound Lanes. Includes asphalt widening, milling and resurfacing, sidewalk, drainage, guardrail and traffic signal work.	SBE Subcontracting (min. 20%) - 2-80.27(1)c.	\$ 950,000.00	ENG	Summer 2023	Holly Knight 561-684-4122 hknight@pbcgov.org
GMP Amendment	GMP1 Core Construction CM - Fire Station #49 Guaranteed Maximum Price (GMP) amendment #1 to the Core Construction CM contract for Fire Station #49, located on the southwest corner of Flavor Pict and Lyons Road in Boynton Beach. The project is for the construction of a new approximately 18,000 square feet fire station. Site work includes, but is not limited to, utilities, paving, drainage, site lighting, signalization, landscape, irrigation and removal and restoration of the area of a temporary trailer.	SBE Subcontracting (min 20%) OF WHICH 6% must be Af.Am. or HA owned firms. - 2-80.27(1)c. AND 2-80.27(2)b.	\$ 10,178,337.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
IFB	Okeechobee Blvd and Jog Road Intersection Improvements Addition of North Bound Third Left Turn Lane, and extending the South Bound Left turn lanes. Road work includes drainage, signal, signing, pavement marking and lighting.	SBE Subcontracting (min 20%) OF WHICH 6% must be Af.Am. or HA owned firms. - 2-80.27(1)c. AND 2-80.27(2)b.	\$ 1,475,000.00	ENG	Spring 2023	Holly Knight 561-684-4122 hknight@pbcgov.org



CONSTRUCTION & PROFESSIONAL SERVICES PROJECTS



UPCOMING SOLICITATIONS

Solicitation Type	PROJECT NAME	AFFIRMATIVE PROCUREMENT INITIATIVE GOAL SETTING COMMITTEE DETERMINATION	CURRENT/ ESTIMATED BUDGET	DEPARTMENT	PUBLISH DATE	CONTACT
GMP #1 to Weitz CM Contract	MCCH Renov. - Centralized Mailroom Guaranteed Maximum Price (GMP) -Amendment #1 for mailroom to the CM contract with Weitz for the Main County Courthouse (MCCH) Renovation.The project is for the demolition and renovation of three adjacent spaces to create a centralized mailroom for courthouse occupants. The new centralized mail room is to be located in the basement of the main courthouse. The work includes selective demolition of existing non-structural masonry walls, acoustic ceiling tiles (ACT), and cutting and removal of specified concrete slab areas. The scope of work will consist of the construction of new spaces including new doors, walls, concrete slab infill, mechanical, plumbing, HVAC, built-in casework, and specialized mailroom equipment for the Clerk of Court and Court Administration.	SBE Subcontracting (Minimum of 20%) OF WHICH 5% is for African American or Hispanic American owned firms -2-80.27(1)c. & 2-80.27(2)b.	\$ 870,438.46	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
GMP Amendment	Guaranteed Maximum Price (GMP) - Amendment #1 to the CM contract with Verdex Construction (R2021-0904) for the construction of the Mosquito Control Division Compound, located at the intersection of Lantana Road and 95th Avenue South in unincorporated Lantana. The CM/SBE Partner for Verd ex is Cooper Construction. The scope of work consists of the construction of an administration/lab building (6,000 s.f.), chemical storage building, storage workshop (1,800 s.f.), vehicle storage building (3,000 s.f.), and fueling station on unimproved property.	20% SBE Subcontracting of which 5% is for African American Or Hispanic American firms - 2-80.27(1)c.; 2-80.27(2)b.	\$ 13,527,901.00	FDO	TBD	Fernando DelDago 561-233-5276 fdeldago@pbcgov.org
IFB	A1A, Indiantown Rd to approximately 650' North Drainage Improvement Drainage improvements to A1A from Indiantown Rd to approximately 650' North. Including asphalt pavement, storm drainage and curb construction	SBE Subcontracting (min. 20%) - 2-80.27(1)(c)	\$ 285,000.00	ENG	Summer 2023	Holly Knight 561-684-4122 hknight@pbcgov.org