
EXHIBIT A 
SCOPE OF WORK/SERVICES 

Contract No. 13-1 05/LJ 

1. PURPOSE 

CONSULTANT shall provide professional consulting services to review and update 
county-wide impact fees. 

2. HISTORY AND BACKGROUND 

COUNTY began collecting a road impact fee in July, 1979. The road impact fee was 
collected in the unincorporated area and several municipalities. COUNTY impact fees 
were tested in the courts and upheld. In March, 1989, road impact fees went into effect · 
countywide. On October 1 I 1989, aggregate impact fees went into effect countywide. 
Aggregate impact fees consist of the following components: library; school; fire-rescue; 
law enforcement patrol; parks; and, public buildings. The COUNTY's 2008, 2009 1 2010, 
2011 I and 2012 road and aggregate impact fee revenues have been $27.4M, $10.2M, 
$12.4M, $12.8M, and approximately $28.1M, respectively. 

3. REQUIREMENTS 

Working with the Impact Fee Manager, the CONSULTANT will assist in developing an 
update schedule that identifies the dates and timeframes for completion of the major 
task required to complete the impact fee study, including the review and approval of the 
Impact Fee Review Committee and the Board of ·County Commissioners. At a 
minimum, the CONSULTANT will provide the first draft of the proposed impact fee 
methodology within ninety (90) days of the effective date of the Contract. The proposed 
impact fee methodology shall include fee calculations. All tasks listed below will be 
performed in accordance with the update schedule. 

Task 1: 

Task 2: 

Task 3: 

Review and evaluate Palm Beach County's current impact fee system, 
and, based upon this review, the CONSULTANT shall revise or amend 
assumptions and methods, if appropriate. 

Recommend changes to the impact fee system to reflect changes in 
industry standards, government legislation, including mobility fee and 
proportionate share, other new methodologies, and the COUNTY's short
term and long-range plans. 

Update and recommend changes to the student generation rates (impact 
fee multiplier) based on methods which are proven within the impact fee 
industry and that are legally defensible. Prepare a comprehensive 
analysis report of the existing impact fee multiplier. Present findings and 
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Task 4: 

Task 5: 

Task 6: 

Task 7: 

Task 8: 

Task 9: 

Task 10: 

recommendations to the Impact Fee Manager, Impact Fee Review 
Committee, and, School District staff, as required. 

Review the schedule of each impact fee component to update the costs of 
providing the capital improvements for which the impact fees are charged. 
The analysis of each impact fee component cost shail include, but, not be 
limited to: 

A. Historical costs for the lastfive (5) years; 
B. COUNTY's 5, 10, 15, and 20 year Road Improvement Plan; 
C. COUNTY's Capital Improvement Program; 
D. Capital Improvement Element of COUNTY's Comprehensive 

Plan; and 
E. Palm Beach County School District Capital Improvement 

Plan. 

Review the methodology used to provide impact fee credits and make 
recommendations regarding the validity and use of credits, as appropriate. 

Review and update traffic generation rates, trip lengths, and pass-by rates 
for the road impact fee component. 

Review and update benefit zones/areas and configurations for each 
impact fee component· including recommendations regarding the size of 
the benefit zones. · 

An~lyze current levels of service (LOS) and the cost of the capital facilities 
for which impact fees are charged to ensure the impact fees being 
charged do not exceed the cost to provide the same LOS, and make 
appropriate recommendations. 

Provide alternative bases for determining impact fees based on new and 
different methodologies in use in the country and industry. 

Prepare and submit to the COUNTY a minimum of three (3) draft and 
status reports (30%, 60% and 90% completion) of the revised impact fee 
system. Each status report shall discuss and document the extent to 
which each of the tasks set out in this Scope of Work has been 
accomplished. The draft and final reports shall contain the research and 
recommendations of the CONSULTANT. The format and content of the 
draft and final reports will be guided by ongoing interaction with COUNTY 
staff, community groups and agencies. The final report will contain all 
revisions required to amend Article 13 of the Unified Land Development 
Code. Additionally, the CONSULANT shall immediately respond to any/all 
inquiries from COUNTY related to the progress of the reports. 
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Task 11: 

Task 12: 

Task 13: 

Task 14: 

The CONSULTANT will provide an overall review of the methodology 
including impact fee calculations to staff as a preparation for reviews with 
the Impact Fee Review Committee, the Board of County Commissioners 
and meetings with the public. 

The CONSULT ANT will meet and discuss any recommended 
changes/amendments to the impact fee system with the Board of County 
Commissioners and Impact Fee Review Committee, as needed. At a 
minimum, the CONSULTANT will be required to attend three (3) meetings 
.of the Impact Fee Review Committee and three (3) meetings of the Board 
of County Commissioners including a first reading/permission to advertise, 
workshop, and public/adoption hearing. 

The CONSULTANT will assist the COUNTY in defending the impact fee 
methodology, if legally challenged. 

The CONSULTANT shall be available for meetings upon five (5) business 
days notice. 

4. PROJECT LIAISON 

The Palm Beach County Impact Fee Manager shall serve as the liaison between the 
CONSULTANT and the COUNTY. 
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EXHIBIT 8 
CONTRACTOR'S PROPOSAL 

Dated December 6, 2013 

Contract No. 13-1 05/LJ 

(Consisting of 95 pages) 
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Tab 3.2: Project Approach/Understanding Information 

This section includes the detailed project 

understanding and approach, County 

resources needed and schedule for the update 

of the following Impact fee program areas: 

• Roads 

• Public Education Facilities 

• Public Libraries 

• Fire Protection and Rescue Services 

• Law Enforcement Facilities 

• Public Buildings 

• Parks 

The TOA Team includes planners, engineers, 

economists, and attorneys and has In-depth 

experience in planning and impact fee studies 

far a wide range of program areas, Including 

those listed above. In addition, TOA staff have 

prepared Fire and Parks Master Plans, Transit 

Development Plans (TDPs), and other planning 

studies and understand the relation between 

impact fees, master plans, and econom.lc 

development and growth management goals. 

As such, if desired, TOA's impact fee studies 

can Incorporate a tool that allows local 

governments to make the necessary policy 

decisions to support their economic 

development and growth management goals 

and provide the desired level of Infrastructure. 

The remainder of this section includes the 

following: 

• A brief background review; 

• Description ofTOA's approach to impact 

fee calculations and the County's scope of 

services; 

• County resources needed; and 

• A prellminary project schedule • 

BACKGROUND REVIEW 

With a population of approximately 1.3 

million, Palm Beach County is the third largest 

county in the state and is the second largest in 

area with 1,977 square miles. The County 

experienced an average annual growth rate of 

approximately 2 percent between 2001 and . 

2001, which was consistent with that observed 

In the state of Florida (as shown in Figure 1). 

Similar to other Florida jurisdictions, since 

2007, the growth rate.decreased to about 0.6 

percent per year due to the economic 

conditions. 
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As presented In Figure 2, between 2001 and 

2007, the County experienced high Increase in 

per capita taxable values (an average of 11 

percent per year). Similar to other. Florida 

jurisdictions, since then, the County's tax base 

started to decline, with an average annual 

decrease of 6 percent for the past five years. 

With the decrease in ad valorem tax revenues, 

the availability of other revenue sources 

becomes more important than ever. 

The County began collecting road Impact fees 

in 1979, which was collected In 

unincorporated county and several 

municipalities. The County impact fee was 

tested In the courts and upheld. In 1989, the 

road Impact fees were Implemented 

countywide, and since then, additional impact 

fees were Implemented for the six other 

program areas listed previously. The 

aggregate impact fee revenues collected in 

recent years ranged from $10.2 million in 2009 

to $28.1 million in 2012. It is the County's 

policy to update Its Impact fee program 

biennially to ensure that the fees reflect the 

most current data. As such, the County asked 

for prdposals from qualified firms. 

To better understand the current issues facing 

the County and assist us In developing a scope 

of services that demonstrates both our 

interest In working for the County and our 

unique approach to impact fee projects, TOA 

has completed a preliminary review of several 

documents, Including: 

• Previous impact fee studies: TOA 

reviewed the recent Impact fee update 

studies completed for the County to 

understand the current adopted 

methodology. TOA Is familiar with different 

Impact fee methodologies available and 

developed several methodology options 

that enable local governments to 

incorporate their economic anc:l.plannlng 

goals Into the Impact fee methodology, 

induding changes to standard impact fee 

credit equations, encouragement of 

development in urbanized areas through 

differentiation In Impact fee levels by 

geographic subareas, and incentives for 

targeted or "most favored" land uses. 

These Innovations are available to Palm 

Beach County, lf deSired. 
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Figure 1 - Annual Population Change 
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• FY 2014 Annual Budget and FY 2013-2017 

Proposed Capital Improvements Program 

-These documents provide an 

understanding of planned projects as well 

as assodated funding sources and the level 

of reliance on Impact fee revenues to fund 

capacity expansion projects. 

• Comprehensive Plan -This document 

provides an understanding ofthe County's 

goals and policies and adopted level of 

service standards In terms of each program 

area as well as growth patterns and type of 

future infrastructure. 

As mentioned previously, Palm Beach county 

is Interested in updating Its Impact fees in 

seven program areas. The scope of services to 

prepare the impact fee update study Is 

organized Into four major tasks that outline 

the analysis related to initial background 

review/methodology evaluation, technical 

analysis to update the fee for the seven 

program areas and a technical report, 

ordinance update, and meetings/ 

presentations. 

The work plan for each of the four major tasks 

is presented in the remainder of this section. 

SCOPE OF SERVICES 

TASK 1: Background and Methodology 

Review (Addresses Tasks 3...- 2 and 9 of the RFP 

-scope} 

Upon receipt of the Notice to Proceed, TOA 

wlll coordinate with the County the collection 

of the specific studies, data, previous technical 

reports, current pollcles and procedures, and 

other related information necessary to 

complete the Impact fee study. It Is requested 

that the County's Impact Fee Manager 

assemble as much of the requested data as 

posSible and have it available prior to or at the 

kickoff meeting. 

TOA will review the background information 

and facilitate a kickoff meeting with key 

County staff to Identify and discuss major 

technical, legal, and policy issues, coordinate 

staff/Consultant responsibilities, and refine th£\ 

project schedule, as necessary. Some of the 

technical and policy Issues that will be 

discussed Include the following: 

• Consumption-based vs. needs-based 

methodologies, and TOA's Smart Growth 

methodology and approach. 

~~~~~~~~~~ 
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• Impact fee variables that need to be 

updated. 

• . Recent trends In land and construction 

costs experienced by the County and other 

jurisdictions in Florida. 

• Capital improvement plans and projects 

and associated funding sources and levels. 

• Level of service analysis. 

• Methodology used to measure demand for 

each impact fee program area. 

• Roadway-based transportation impact fee 

versus mobility fee and associated impacts 

on proportionate share calculations and 

legislative requirements. 

• Review of Ia nd uses Included in the current 

fee schedule and potential changes, if 

necessary. 

• Economic development and growth 

management goals and policies. 

• Reduction In impact fees for land uses that 

generate fewer vehicle miles of travel, such 

as traditional neighborhood development, 

mixed use development, and transit 

oriented development. 

• Other related issues, as applicable. 

Upon completion of the background review 

and the kick-off meeting, TOA will provide a 

summary of evaluation of the County's current 

system and recommended changes to the 

methodology (if any). 

TASK 2: Impact Fee Technical Analysts 

(Addresses Ttlsks 3, 4, 5, 6, 7, B, and part of10 

of the RFP scope) 

This task addresses the update of the seven 

impact fee program areas, which will reflect 

the capital costs of providing Infrastructure in 

each program area In Palm Beach County. This 

work effort includes the development of the 

inventory of existing facilities, prepar-ation of a 

demand component, a review ofthe 

construction, land, right-of~way, vehicle, 

equipment, and other related· costs and 

credits, and a review of benefit zones/areas. 

Subtask 2.1- Inventory of Existing and 

Planned Facllltles 

The County will provide an Inventory of the 

seven Infrastructure types within the county as 

well as planned facilities. In the case of 

transportation, the County's roadway 

inventory will be obtained and reviewed. If 
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the County decides to move toward a mobility SUbtask 2.2 - Level of Service Analysis 

fee, an Inventory of sidewalks, bicycle lanes, TOA will document the County's current, 

and transit facilities will also be obtained. achieved level of service (LOS) and Its adopted 

Public education facilities inventory wlll LOS in the Comprehensive Plan, as available. 

include school buildings, administrative and This will determine the appropriate LOS that 

maintenance buildings, land, white and yellow can be used in the Impact fee calculations. In 

fleet. addition, a comparison of COut:~ty's achieved 

LOS and adopted LOS standard to those In 

library Inventory will include library buildings other Florida counties will also be provided. 

and land, books, and other library material and 

equipment. Subtask 2.3 - Demand Component 

TOA will calculate the demand component for 

In the case of fire/EMS and law enforcement, each Impact fee program area. In the case of 

the inventory will Include stations anci other transportation impact fee, demand Is 

buildings, vehicles, and equipment. measured In terms of vehicle miles of tra\lel 

For public buildings inventory, government (VMT) for roadway-based. fees. TOA has an 

buildings and associated land will be extensive database that Includes· trip 

evaluated. characteristics studies for over 40 land uses, 

which was used during the pr.evious 

Parks impact fee Inventory will include park transportation Impact fee and mobility fee 

land and recreational facilities, such as studies throughout Florida. In addition, If the 

baseball/softball fields, tennis courts, County desires, this Information can be 

playgrounds, etc. supplemented with local trip characteristics. 

Otherwise, the demand component will be 

A summary of capital asset Inventory for each developed based on secondary d?ta sources, 

program area will be incorporated Into the such as the latest ITE Trip Generation 

technical report. Handbook (9th Edition), TOA's trip 

characteristics database, 2012 FDOT General 
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Level of Service tables, and any alternative 

studies that may have been conducted in Palm 

Beach County. If the County decides to 

convert Its roads impact fee to a mobility fee, 

the demand component will be expressed In 

terms of person miles of travel (PMT). 

Parks and recreation and library ·impact fees 

are typically charged to residential land uses 

only, and demand Is measured in terms of 

population per housing unit. This information 

. will be obtained from 2000 and 2010 Census 

data. 

In the case of law enforcement, fire/EMS, and 

public buildings, TOA typically uses functional 

population per untt of land use, which is 

consistent with the County's current 

methodology for public buildings Impact fee. 

Functional population measures the benefit to 

each land use based on the presence of people 

at that land use throughout the day. In other 

words, land uses are charged for the 

availability of these services based on full-time 

equivalent perscms present at each land use 

throughout the day. The County's current 

methodology Is measuring demand for law 

enforcement and fire/EMS Impact fees in 

terms of service calls/Incidents. TOA Is very 

familiar with this methodology as well and will 

discuss both approaches with the County as 

part of the methodology review. 

In the case of public education facilities, the 

demand Is measurecfln terms of student 

generation rate. Most school impact fee 

studies use Census data to estimate the 

student generation rates. Over the past 

several years, TOA. has developed a 

Geographic Information Systems (GIS)-based 

approach, which ties student addresses to 

parcel addresses from the Property Appraiser'~. 

database. TOA used this approach In school 

impact fee studies for several counties, 

including Collier, Orange, Osceola, Hernando 

and Volusia Counties, which resulted In a more 

accurate and detailed demand component. 

There are several reasons a GIS-based 

approach results in a better estimate and 

better compiles with the F.S. 163.31801 

requirements of using the most current and 

localized data. The following provides a 

summary of these reasons: 

• Student enrollment figures obtained from 

the Public Use Mlcrodata Sample (PUMS) 

data, which Is used In conjunction with the 
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Census data to estimate student 

generation rates, tend to vary from actual 

enrollment and needs to be adjusted. The 

GIS-based approach uses actual 

enrollment and connects It to housing 

units/types. 

• The 2000 Census provided data on the 

distribution of housing units and students 

by housing type. The 2010 Census does 

not provide data on the distribution of 

housing units by type. As such, a Census

based analysis still needs to at least 

partially be dependent on the 2000 

Census, which may be outdated. 

• Census land use categories are limited to 

single-family, multi-family, and mobile 

homes. Any additional analysis that may 

be desired (such as separating town 

homes, condos, etc., If needed) Is only 

possible with a GIS-based approach. 

TOA is familiar with both approaches and will 

discuss these with the County prior to 

flnallzlng the methodology. The student 

generation rates will reflect the average 

number of public school students by ~ype of 

school (elementary, mlddle, high) per housing 

unit and will be calculated for each type of 

dwelling unit (single-family, multi-family, and 

mobile home). 

As part of this task, a comparative analysis 

report ofthe County's school concurrency and 

the existing Impact fee multiplier will be 

prepared. 

Finally, as part of this task, land uses Included 

In the county's Impact fee schedules will be 

reviewed and discussed with the County to 

determine If certain changes are necessary. 

This work effort will be documented in the 

technical report and the recommendations will 

be presented to the Impact Fee Manager, 

Impact Fee Review Committee, ant;l School 

District staff, as appropriate. 

Subtask 2.4- Cost Component 

The cost component for each Impact fee 

program area will be calculated to reflect the 

current cost of adding capacity In Palm aeach 

County. Cost elements reviewed will include 

design and engineering Inspection, 

construction, right-of-way, land purchase, 

vehicle/equipment purchase, and other 

related costs. TOA wlll review the Capital 

Improvement Program, County's 5·, 10-, 15-, 

~~~~~~~~~~ 
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and 20-Year Road Improvement Plan, Capital 

Improvement Element of the Comprehensive 

Plan, Palm Beach County School District Capital 

Improvement Plan, annual budgets/reports, 

recent bids, recently-completed local projects 

(past five years), recent land/ROW purchases 

or appraisals, and other relevant documents to 

identify capital service facility system 

Improvement costs that may be considered In 

the calculation of the cost component ofthe 

impact fee formula for the County. This 

Information will compared to and/or be 

supplemented with TOA's cost dat.abases that 

lndudes Information from other Florida 

jurisdictions. 

This work effort will be documented In the 

technical report. 

Subtask z.s -Credit Component 

TOA will review historical and projected capital 

improvement funding sources and 

expenditures for land, construction, design 

and engineering inspection, and other related 

costs In Palm Beach County. Debt service for 

any bond proceeds used for capacity 

expansion projects will be reviewed and 

documented as appropriate. These 

calculations will reflect any recent and/or 

anticipated changes in how the capital asset!i 

are funded. This information will be used to 

prepare the credit component of the Impact 

fee formula. This work effort will be 

documented In the technical report. 

Subtask 2.6 - Review of Benefit Zones/ 

Districts 

This task will review the service area of each 

service as well as existing benefit zones/ 

districts. Some of the considerations will 

lndude any changes to the municipal 

boundaries (through annexations), natural/ 

man-made boundaries, level of impact fee. 

collections versus expenditures in e.ach 

districts, etc. Results of this analysis will be 

Incorporated Into the technical report. 

subtask 2.7 -Draft and Final Technical 

Reports 

Results of Tasks 1 and 2 will be summarized in 

a draft technical report. Tne technical report 

will include all Information, estimates, 

projections, and data analysis as well as any 

assumptions made and methodologies 

employed to complete these tasks. The 

Consultant will submit a minimum of three 
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interim report ·upon 30%, 60%, and 90% 

completion oftnestudy. Each interim report 

will discuss and document the extent to which 

each task has been completed. In addition, 

the consultant will provide the first draft of the 

Impact fee methodology report with 

calculations within 90-days of the effective day 

of the contract. This report may coincide with 

the 60% completion report. Upon receipt of 

comments from the County, the Consultant 

will make the necessary revisions to the draft 

report and prepare the final report, which will 

Incorporate the format and content requested 

• Changes to HB 319 (passed in 2013}. 

TASK 4: Meetings and Presentations 

{Addresses Tasks 111 12, 13 and 24 of the RFP 

Scope) 

As part of this study, the followlnB10 meetings 

and presentations will be conducted: 

• A kickoff meeting; 

• Two interim staff meetings to review the 

study progress and draft report findings. 

These meetings will also be used to 

prepare for public meetings. 

• Three meetings with the Impact Fee 

. by the County as well as community groups Review Committee to present study 

and agencies. results and obtain input. 

TASK 3: Ordinance Update (Addresses part of 

Task 10 oftht RFP scope) 

White & Smith will conduct a legal review of 

the technical approach and amend Article 13 

of the County's Unified Land Development 

Code to reflect methodology and findings 

Included In the Final Report. The ordinance 

update will be consistent with the Florida 

Impact fee case law and legislation, including 

recent changes made through: 

• SB 360 (passed in 2009) 

• HB 7207 (passed In 2011) 

• One workshop with the School .Board to 

present study results and ol:italn Input. 

• Two workshops/meeting~ with the Board 

of County Commissioners to present study 

results and obtain input. 

• One public hearing. 

For all presentations, TOA will be available 

upon five business days of notice. With Its Ft. 

Lauderdale, Tampa and Orlando locations, TOA 

will be highly accessible. We will prepare user

friendly, easy-to-follow material In Power 

~~~~~~~~ffi 
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Point and provide draft presentations to the 

County staff for review prior to the each 

meeting /presentation. TOA will bring the 

necessary number of hard copies of the 

presentation material to each meeting. 

The Consultant will be assist the County in 

defending the impact fee methodology, if 

legally challenged. To date, TOA has not been 

successfully challenged for any impact fee 

work. 

COUNTY RESOURCES NEEDED 

The County will provide the necessary data on 

the inventory, historical costs, credit, and 

other impact fee variables, as available. In 

addition, the County will be available for any 

questions/clarifications requested by the 

Consultant and will review study results. 

Finally, the County will be responsible for 

scheduling public meetings as needed. It is 

anticipated that the most of the time needed 

from the County will be In the Initial, data 

collection stages of the study. 

PROJECT SCHEDULE 

A preliminary schedule Is included In the table 

on the following page. Upon selection, this 

schedule will be reviewed with the County's 

Impact Fee Manager, and if needed, will be 

modified to better accommodate the County's 

needs. With its dedicated Public Finance 

Group as well as other staff members 

experienced In public finance related analyses, 

TOA has the necessary resources to meet most 

desired time frames and still provide a high

quality product. 
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Receipt of Signed Contract January 15, 2014 

Submittal ot'tt~e Dat;l Ne~ds I)Aemo Ja"nuarv 17, 2014 
' ' ' ' 

Receipt of All Requested Data January 31, 2014 

Kick-off Meeting Week of February 3, 2014 

Submittal of30% Completion Draft Report March 6, 2014 
'. 

~ubmlttal of Draft Methodology Report (60% Completion) A~ril15, 2014 

Interim Staff Meeting Week of April 28, 2014 

Impact Fee Review Ctl~~lttee Meeting (1~) ' 
Week of May 5, 2014 

~ubmlttal of90% Completion Draft Report Junes, 2014 
.. 

Draft Report Review Meeting Week of June 16, 2014 

lmpa.ct Fee Review Committee Meeting (2nd) Week of June 23, 2014 
... 

Board of County Commls~lon Workshop (1st} July 15, 2014 

Receipt of All Comments from the County Staff August 7, 2014 

Submittal of Final Report '' August 28, 2014 

Impact Fee Review Committee Meeting (3rd) September 2014 

School Board Workshop . ' September 2014 

Board of County Commission Workshop (2nd) October 2014 

Public Hearln~ (1) October/November 2014 
' . . 
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