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DATE: July 11, 2023

TO: Rosso Site Development, Inc.
Ranger Construction Industries, Inc. .

FROM: Morton L. Rose, P.E., Director, Roadway Production Div.
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Based on bid results and EBO compliance review, Engineering & Public
Works recommends award of the above referenced contract to Rosso Site
Development, Inc.

The enclosed Award Recommendation will be posted at the Engineering &
Public Works Department / Roadway Production Division reception area
on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on July
12, 2023 and to

http://discover.pbcuov.oru enuineering'roadwavproduction/Paees/Bid-
Documents.aspx

If your office wishes to protest the award recommendation, you may do so
by addressing your protest to Ms. Melody Thelwell, Director, Palm Beach
County Purchasing Department, 50 South Military Trail, West Palm Beach,
Florida 33415. Failure to submit a protest to the Director of Purchasing
within five (5) business days after posting of the Award Recommendation,
as prescribed in Section 2-55(b) of the Palm Beach County Code, shall
constitute a waiver of proceedings under the referenced County Code.

We thank you for your continued interest in bidding Palm Beach County
projects.
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Samara Cooper, Assistant Director, Palm Beach Co. Purchasing 
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AWARD RECOMMENDATION 

WESTGATE AVENUE FROM WABASSO DRIVE TO 
CONGRESS AVENUE - FEDERALIZED 

PALM BEACH COUNTY PROJECT NO.: 2019601 

 

 
Palm Beach County Engineering & Public Works recommends award to 
Rosso Site Development, Inc., the lowest responsive, responsible bidder 
meeting all of the Equal Business Opportunity (EBO) ordinance 
requirements. 
 
 

Rank Bidder Bid Amount Footnotes 

1 Rosso Site Development, 
Inc. $7,658,620.34 1, 2 

2 Ranger Construction 
Industries, Inc. $8,283,543.56 2 

 
 
Footnotes:  1. Recommended Awardee 
  2. Responsive to the Entire Solicitation 
 
Enclosures:  FDOT Compliance Review 
  Bid Tabulations 
 
 
 
 
 

 



 

Florida Department of Transportation 
RON DESANTIS 

GOVERNOR 
3400 West Commercial Boulevard 

Fort Lauderdale, FL  33309 

JARED W. PERDUE, P.E. 

SECRETARY 

 

www.fdot.gov | www.d4fdot.com 

Holly Knight, P.E. 
Contracts Manager 
Palm Beach County 
2300 North Jog Road 

3rd Floor, West Wing 

West Palm Beach, FL 33411 

 
Dear Ms. Knight: 
 
RE:  Bid Concurrence for G2543 444371-1-58-01: Westgate Avenue from Wabasso Drive to Congress Avenue 
 
The Department is in receipt of the Agency’s recommendation to award the above referenced project. The bid 
tabulation documents award to the lowest responsive, responsible bidder. The Agency was responsible for the 
pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based 
on the contractor’s ability to perform the work, experience, personnel, equipment, financial resources, and 
performance record.  
 
Based on the information provided, FDOT concurs with the Agency’s selection of Rosso Site Development, Inc. 
with a total base bid amount of $7,658,620.34. The low bidder is not suspended or debarred as confirmed with 
the System of Award Management (https://www.sam.gov/portal/public/SAM/). 
 
The following items are considered non-eligible for payment:  

Item#  Description    Quantity/ Unit  Total Amount 
0108-1  Inspection & Settlement Monitoring 1 LS   $     83,895.00 
0108-2  Vibration Monitoring   1 LS   $     12,841.50 
0519-78 Bollards    91 EA   $     81,813.55 
0425-5  Manhole to be Adjusted to Final Grade 45 EA   $     35,437.50 
0430-94-100 Desilting Pipe, 0-24"    1,587 LF  $     34,993.35 
0430 94 102 Desilting Pipe, 25-36"   2,839 LF  $     80,485.65 
0430 94 103 Desilting Pipe, 37-48"   205 LF   $       8,610.00 
0570-1-2 Performance Turf Sod   6,122 SY  $     64,893.20 
0580-1-1 Small Plants    1 LS   $   154,350.00 
0580-1-2 Large Plants    1 LS   $     77,700.00 
0590-70 Irrigation System   1 LS   $   593,769.75 
0101-99  Construction Survey   1 LS   $        9,187.50 
0101-50 Preconstruction Video Taping  1 LS   $           304.50 
0101-99 Record Drawings   1 LS   $      10,510.50  
0425-5-1 Sanitary Manhole, Adjust  5 EA   $        4,095.00 
1010-16004 Utility Pipe, Remove & Dispose, 8-19.9" 436 LF   $    109,204.92 
1050-51208 Utility Pipe- Ductile Iron/Cast Iron,  

Furnish & Install, Water/Sewer, 8”  50 LF   $     11,025.00 
1055-51212 Utility Pipe- Ductile Iron/Cast Iron,  

Furnish & Install, Water/Sewer, 12" 427 LF   $     98,637.00 
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1050-51108 Utility Fittings, Ductile Iron/Cast Iron,  
Furnish & Install Elbow, 8"  4 EA   $       6,300.00 

1055-51112 Utility Fittings, Ductile Iron/Cast Iron,  
Furnish & Install Elbow, 12"  44 EA   $      92,400.00 

1055-51408 Utility Fittings, Ductile Iron/Cast Iron,  
Furnish & Install Union, 8"  2 EA   $        5,670.00 

1055-51412 Utility Fittings, Ductile Iron/Cast Iron,  
Furnish & Install Union, 12"  22 EA   $      69,300.00 

1080-21300 Utility Fixture, Meter Box, Furnish &  
Install     1 EA   $           840.00 

1080-21500 Utility Fixture, Meter Box, Adjust 5 EA   $        3,675.00 
1080-21600 Utility Fixture, Meter Box, Remove 1 EA   $           262.50 
1080-24106 Utility Fixture, Valve Assembly, Furnish  

& Install, 6"    3 EA   $     16,824.09 
1080-24112 Utility Fixture, Valve Assembly, Furnish  

& Install, 12"    6 EA   $     56,700.00 
1080-24400 Utility Fixture, Valve Box, Furnish &  

Install     35 EA   $     44,100.00 
1080-24500 Utility Fixture, Valve Box, Adjust/Modify 35 EA   $     25,725.00 
1080-24600 Utility Fixture, Valve Box, Remove 35 EA   $       9,187.50 
1080-27108 Utility Fixture- Line Stop Assembly,  

Furnish and Install, 8"   2 EA   $     28,350.00 
1080-27112 Utility Fixture- Line Stop Assembly,  

Furnish and Install, 12"   12 EA   $   207,900.00 
1080-29108 Utility Fixture, Mechanical Joint  

Restraint, Furnish & Install, 8"  12 EA   $       3,150.00 
1080-29112 Utility Fixture, Mechanical Joint  

Restraint, Furnish & Install, 12"  132 EA   $     48,510.00 
1080-39106 Utility Fixture, Bell Joint Restraint  

Harness, Furnish & Install, 6"  8 EA   $       7,560.00 
1080-39108 Utility Fixture, Bell Joint Restraint  

Harness, Furnish & Install, 8"  8 EA   $     10,080.00 
1080-39112 Utility Fixture, Bell Joint Restraint  

Harness, Furnish & Install, 12"  100 EA   $   168,000.00 
1099-1-10 Existing Sanitary Utility Pipe, Support  

& Protect, 10"     120 LF   $       5,040.00 
1099-1-20 Existing Sanitary Utility Pipe, Support &  

Protect, 20"    160 LF   $       6,720.00 
0425-7C Sanitary Manhole, Replace Ring and  

Cover     5 EA   $       7,000.00 
1080-24108C Utility Fixture, 8" Gate Valve Assembly  

with Valve Box    2 EA   $       8,000.00 
1644-300C Fire Hydrant, Assembly with Captivator  

Caps, 6" Gate Valve, Tee Assembly &  
20-FT of 6" R.J. DIP    

  And Conduit    7 EA   $     66,500.00 
1644 700C Fire Hydrant, Adjustment  7 EA   $     16,800.00 
       Total   $2,386,348.01 
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Only eligible items can be reimbursed up to the amount programmed of $3,227,034.00 for construction. Be 

advised, negotiations with the contractor are not permitted during the award or execution period of the 

contracting process. Any changes to the contract bid items or quantities must be requested in writing and 

approved by the Department.  

Please provide the Department a copy of the contract between the Agency and the contractor for final review 
prior to execution. The Agency must create the construction contract screens and upload the executed 
construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be 
approved by the Department prior to execution. 
 
Please feel free to contact me should you have any questions. I can be reached at 954-777-4585 or via email to 
Sabrina.Aubery@dot.state.fl.us.  
         
 

 
 
Sincerely,  

 
         
 

Sabrina Aubery, P.E. 
       Program Administration Engineer 
       Program Management Office - District Four 
 
cc:  Maroun Azzi – Palm Beach County 
 Melissa Hagen – Palm Beach County 

Mya Gray - D4 Local Program Administrator 
Stacey Sasala - FDOT Construction 
Deborah Ihsan / Ryan Drendel - FDOT Construction 
Ron Arcalas - FDOT Materials Lab 
Rob Cables / John McLellan - FDOT Operations  
D4 Work Program - FDOT Program Management 
File 
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# FDOT Item # Item Descrption Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount

ROADWAY ITEMS

1 0101 1 Mobilization 1                LS 1,034,496.51$           155,099.92$              1,248,993.01$  1,248,993.01$           820,000.00$     820,000.00$              

2 0102 1 Maintenance of Traffic 1                LS 413,459.41$              232,649.87$              115,918.81$     115,918.81$              711,000.00$     711,000.00$              

3 0108 1 Inspection & Settlement Monitoring 1                LS 45,197.50$                7,500.00$                  83,895.00$       83,895.00$                6,500.00$         6,500.00$                  

4 0108 2 Vibration Monitoring 1                LS 11,420.75$                7,500.00$                  12,841.50$       12,841.50$                10,000.00$       10,000.00$                

5 0110 1 1 Clearing & Grubbing 1                LS 228,122.83$              27,500.00$                261,245.66$     261,245.66$              195,000.00$     195,000.00$              

6 0110 4 10 Removal of Existing Concrete 7,500         SY 13.71$                       25.00$                       15.36$              115,200.00$              12.06$              90,450.00$                

7 0120 1 Regular Excavation 63              CY 128.64$                     18.00$                       26.28$              1,655.64$                  231.00$            14,553.00$                

8 0120 6 Embankment (Compacted In Place) 2,164         CY 35.20$                       20.19$                       59.77$              129,342.28$              10.62$              22,981.68$                

9 0285 701 Optional Base, Base Group 01 (Type B-12.5 Only) 212            SY 114.27$                     20.00$                       119.54$            25,342.48$                109.00$            23,108.00$                

10 0327 70 1 Milling Exist. Asph. Pavt. 1" Avg. Depth 27,552       SY 3.19$                         4.00$                         2.57$                70,808.64$                3.80$                104,697.60$              

11 0334 1  12 Superpave Asphaltic Conc, Traffic B 131            TN 300.37$                     125.00$                     303.73$            39,788.63$                297.00$            38,907.00$                

12 0337 7 80 Asphaltic Concrete Friction Course (Traffic B) FC-9.5 1,525         TN 223.50$                     140.00$                     215.49$            328,622.25$              231.50$            353,037.50$              

13 0425 1 351 Inlets, Curb, Type P-5 ≤ 10' 1                EA 6,833.50$                  5,800.00$                  6,405.00$         6,405.00$                  7,262.00$         7,262.00$                  

14 0425 1 529 Inlets, Dt Bot, Type C, Modify 20              EA 8,962.00$                  4,000.00$                  8,400.00$         168,000.00$              9,524.00$         190,480.00$              

15 0425 2 41 Manholes, P-7, < 10' 8                EA 9,746.50$                  4,400.00$                  9,135.00$         73,080.00$                10,358.00$       82,864.00$                

16 0425 2 71 Manholes, J-7, < 10' 1                EA 27,037.51$                6,500.00$                  26,675.01$       26,675.01$                27,400.00$       27,400.00$                

17 0425 11 Modify Existing Drainage Structure 11              EA 3,361.00$                  3,500.00$                  3,150.00$         34,650.00$                3,572.00$         39,292.00$                

18 0430 174 118 Pipe Culvert, Optional Material, Round, 18" SD 741            LF 312.53$                     100.00$                     309.56$            229,383.96$              315.50$            233,785.50$              

19 0430 174 124 Pipe Culvert, Optional Material, Round, 24" SD 8                LF 562.50$                     120.00$                     525.00$            4,200.00$                  600.00$            4,800.00$                  

20 0430 174 130 Pipe Culvert, Optional Material, Round, 30" SD 16              LF 470.50$                     150.00$                     441.00$            7,056.00$                  500.00$            8,000.00$                  

21 0430 174 148 Pipe Culvert, Optional Material, Round, 48" SD 16              LF 1,241.46$                  250.00$                     1,242.91$         19,886.56$                1,240.00$         19,840.00$                

22 0519 78 Bollards 91              EA 1,380.03$                  1,500.00$                  899.05$            81,813.55$                1,861.00$         169,351.00$              

23 0520 1 10 Concrete Curb & Gutter, Type F 9,114         LF 35.54$                       27.00$                       38.07$              346,969.98$              33.00$              300,762.00$              

 Ranger Construction Industries, Inc. 

BID TABULATIONS

WESTGATE AVENUE FROM WABASSO DRIVE TO CONGRESS AVENUE-FEDERALIZED

PBC PROJECT #2019601

 Average of Bid 
Items for All Bidders  Engineer's Estimate  Rosso  Site Development, Inc. 
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# FDOT Item # Item Descrption Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount

 Ranger Construction Industries, Inc. 

BID TABULATIONS

WESTGATE AVENUE FROM WABASSO DRIVE TO CONGRESS AVENUE-FEDERALIZED

PBC PROJECT #2019601

 Average of Bid 
Items for All Bidders  Engineer's Estimate  Rosso  Site Development, Inc. 

24 0522 1 Concrete Sidewalk 4" Thick 4,490         SY 58.51$                       50.00$                       54.78$              245,962.20$              62.23$              279,412.70$              

25 0522 2 Concrete Sidewalk and Driveway 6" Thick 2,880         SY 70.50$                       57.00$                       71.41$              205,660.80$              69.58$              200,390.40$              

26 0527 2 Detectable Warnings 409            SF 32.34$                       35.00$                       17.05$              6,973.45$                  47.62$              19,476.58$                

SUBTOTAL (ROADWAY)

ROADWAY CONTINGENCY ITEMS

27 0425 5 Manhole to be Adjusted to Final Grade 45              EA 840.25$                     300.00$                     787.50$            35,437.50$                893.00$            40,185.00$                

28 0430 94 100 Desilting Pipe, 0-24" 1,587         LF 16.09$                       5.00$                         22.05$              34,993.35$                10.12$              16,060.44$                

29 0430 94 102 Desilting Pipe, 25-36" 2,839         LF 20.28$                       6.00$                         28.35$              80,485.65$                12.20$              34,635.80$                

30 0430 94 103 Desilting Pipe, 37-48" 205            LF 29.35$                       8.00$                         42.00$              8,610.00$                  16.70$              3,423.50$                  

SUBTOTAL (ROADWAY CONTINGENCY ITEMS)

SIGNING AND PAVEMENT MARKINGS

31 0700 1 11 Single Post Sign, F&I Ground Mount, Up to 12 SF 17              AS 426.00$                     346.88$                     399.00$            6,783.00$                  453.00$            7,701.00$                  

32 0700 1 50 Single Post Sign, Relocate 8                AS 240.88$                     362.94$                     225.75$            1,806.00$                  256.00$            2,048.00$                  

33 0700 1 60 Single Post Sign, Remove 12              AS 56.25$                       34.64$                       52.50$              630.00$                     60.00$              720.00$                     

34 0706 1 3 Retro-Reflective Pavement Markers (RPMs) 768            EA 5.05$                         3.50$                         4.73$                3,632.64$                  5.36$                4,116.48$                  

35 0711 11123 Thermoplastic, Standard, White, Solid, 12" for Crosswalk and Roundabout 1,243         LF 2.25$                         1.95$                         2.10$                2,610.30$                  2.40$                2,983.20$                  

36 0711 11125 Thermoplastic, Standard, White, Solid, 24" For Stop Line and Crosswalk 785            LF 4.50$                         4.67$                         4.20$                3,297.00$                  4.80$                3,768.00$                  

37 0711 11141 Thermoplastic, Standard, White, 6-10 Gap Extension , 6" 0                GM 1,476.50$                  1,059.18$                  1,386.00$         444.91$                     1,567.00$         503.01$                     

38 0711 11141 Thermoplastic, Standard, White, 2-4 Dotted Guide Line, 6" 0                GM 1,487.50$                  1,059.18$                  1,386.00$         383.92$                     1,589.00$         440.15$                     

39 0711 14160 Thermoplastic, Preformed, White, Message 12              EA 207.63$                     250.74$                     194.25$            2,331.00$                  221.00$            2,652.00$                  

40 0711 14170 Thermoplastic, Preformed, White, Arrow 54              EA 207.63$                     148.08$                     194.25$            10,489.50$                221.00$            11,934.00$                

41 0711 11241 Thermoplastic, Standard, Yellow, 6-10 Dotted Extension Line, 6" 0                GM 1,471.00$                  1,080.62$                  1,386.00$         139.99$                     1,556.00$         157.16$                     

42 0711 11241 Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line, 6" 0                GM 1,448.50$                  1,080.62$                  1,386.00$         144.14$                     1,511.00$         157.14$                     

43 0711 16101 Thermoplastic, Standard-Other Surfaces White, Solid, 6" 2                GM 5,909.50$                  4,200.00$                  5,544.00$         12,717.94$                6,275.00$         14,394.85$                

159,526.50$                                          

3,890,370.41$                                       3,973,350.96$                                       

94,304.74$                                            
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 Ranger Construction Industries, Inc. 

BID TABULATIONS

WESTGATE AVENUE FROM WABASSO DRIVE TO CONGRESS AVENUE-FEDERALIZED

PBC PROJECT #2019601

 Average of Bid 
Items for All Bidders  Engineer's Estimate  Rosso  Site Development, Inc. 

44 0711 16131 Thermoplastic, Standard-Other Surfaces, White, Skip, 6", 10-30 Skip 0                GM 1,348.00$                  1,205.60$                  1,386.00$         33.26$                       1,310.00$         31.44$                       

45 0711 16201 Thermoplastic, Standard-Other Surfaces, Yellow, Solid, 6" 2                GM 5,917.00$                  4,164.56$                  5,544.00$         8,643.10$                  6,290.00$         9,806.11$                  

46 0711 16231 Thermoplastic, Standard-Other Surfaces, Yellow, Skip, 6",10-30 Skip 0                GM 1,483.00$                  1,641.92$                  1,386.00$         565.49$                     1,580.00$         644.64$                     

SUBTOTAL (UTILITY)

SIGNALIZATION

47 0633 4 1 Signal Communication Cable- Twisted Pair Cable 300            LF 1.97$                         7.50$                         1.84$                552.00$                     2.10$                630.00$                     

48 0646 2 112 Pedestrian Aluminum Pole 9                LF 1,798.13$                  4,500.00$                  1,685.25$         15,167.25$                1,911.00$         17,199.00$                

49 0653 1 11 Pedestrian Signal AS 11              EA 1,047.88$                  1,850.00$                  981.75$            10,799.25$                1,114.00$         12,254.00$                

50 0653 1 60 Pedestrian Signal, Remove Pedestrian Signal 7                AS 840.25$                     400.00$                     787.50$            5,512.50$                  893.00$            6,251.00$                  

51 0660 2 101 Loop Assembly Type A 21              EA 1,512.75$                  550.00$                     1,417.50$         29,767.50$                1,608.00$         33,768.00$                

SUBTOTAL (SIGNALIZATION)

LIGHTING

52 0630 2 11 2" PVC Conduit (F&I) 8,400         LF 7.06$                         9.50$                         6.62$                55,608.00$                7.50$                63,000.00$                

53 0630 2 12 2" PVC Conduit (Directional Bore)(F&I) 1,100         LF 17.71$                       23.50$                       16.59$              18,249.00$                18.82$              20,702.00$                

54 0635 2 11 Pull Box (F&I) 96              EA 1,316.38$                  850.00$                     1,233.75$         118,440.00$              1,399.00$         134,304.00$              

55 0639 1 112 Electrical Power Service (F&I) 2                EA 3,406.00$                  4,200.00$                  3,192.00$         6,384.00$                  3,620.00$         7,240.00$                  

56 0639 2 1 #2 CU Electrical Service Wire (F&I) 600            LF 17.08$                       7.50$                         16.01$              9,606.00$                  18.15$              10,890.00$                

57 0715 1 12 #6 CU Wiring (F&I) 72,764       LF 2.52$                         3.00$                         2.36$                171,723.04$              2.68$                195,007.52$              

58 0715 5 21 Luminaire & Bracket Arm (Signal Poles) 7                EA 1,299.50$                  3,500.00$                  1,218.00$         8,526.00$                  1,381.00$         9,667.00$                  

59 0715 7 11 Service Point Complete (F&I) 2                EA 33,495.50$                21,500.00$                31,395.00$       62,790.00$                35,596.00$       71,192.00$                

60 0715 11 500 Luminaire (Remove) 7                EA 101.25$                     500.00$                     94.50$              661.50$                     108.00$            756.00$                     

61 0715 500 1 Pole Cable Distribution System (F&I) 85              EA 476.13$                     1,500.00$                  446.25$            37,931.25$                506.00$            43,010.00$                

62 0715 511 320 Lighting Pole and Fixture Complete (F&I) 85              EA 11,975.75$                9,500.00$                  11,224.50$       954,082.50$              12,727.00$       1,081,795.00$           

SUBTOTAL (LIGHTING)

70,102.00$                                            

1,444,001.29$                                       1,637,563.52$                                       

54,652.18$                                            

61,798.50$                                            

62,057.18$                                            
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BID TABULATIONS

WESTGATE AVENUE FROM WABASSO DRIVE TO CONGRESS AVENUE-FEDERALIZED
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 Average of Bid 
Items for All Bidders  Engineer's Estimate  Rosso  Site Development, Inc. 

LANDSCAPE ITEMS

63 0570 1 2 Performance Turf Sod 6,122         SY 9.51$                         4.50$                         10.60$              64,893.20$                8.42$                51,547.24$                

64 0580 1 1 Small Plants 1                LS 252,488.50$              210,511.79$              154,350.00$     154,350.00$              350,627.00$     350,627.00$              

65 0580 1 2 Large Plants 1                LS 122,948.00$              120,335.79$              77,700.00$       77,700.00$                168,196.00$     168,196.00$              

66 0590 70 Irrigation System 1                LS 633,489.88$              160,306.17$              593,769.75$     593,769.75$              673,210.00$     673,210.00$              

SUBTOTAL (LANDSCAPE)

UTILITY WORK BY HIGHWAY CONTRACTOR ITEMS

67 0101 99 Construction Survey 1                LS 6,373.75$                  15,000.00$                9,187.50$         9,187.50$                  3,560.00$         3,560.00$                  

68 0101 50 Preconstruction Video Taping 1                LS 539.25$                     500.00$                     304.50$            304.50$                     774.00$            774.00$                     

69 0101 99 Record Drawings 1                LS 11,201.75$                10,000.00$                10,510.50$       10,510.50$                11,893.00$       11,893.00$                

70 0425 5 1 Sanitary Manhole, Adjust 5                EA 874.50$                     400.00$                     819.00$            4,095.00$                  930.00$            4,650.00$                  

71 1050 16004 Utility Pipe, Remove & Dispose, 8-19.9" 436            LF 143.10$                     20.00$                       250.47$            109,204.92$              35.72$              15,573.92$                

72 1050 51208 Utility Pipe- Ductile Iron/Cast Iron, Furnish & Install, Water/Sewer, 8" 50              LF 235.25$                     135.00$                     220.50$            11,025.00$                250.00$            12,500.00$                

73 1050 51212 Utility Pipe- Ductile Iron/Cast Iron, Furnish & Install, Water/Sewer, 12" 427            LF 246.50$                     225.00$                     231.00$            98,637.00$                262.00$            111,874.00$              

74 1055 51108 Utility Fittings, Ductile Iron/Cast Iron, Furnish & Install Elbow, 8" 4                EA 1,682.50$                  3,000.00$                  1,575.00$         6,300.00$                  1,790.00$         7,160.00$                  

75 1055 51112 Utility Fittings, Ductile Iron/Cast Iron, Furnish & Install Elbow, 12" 44              EA 2,240.50$                  3,950.00$                  2,100.00$         92,400.00$                2,381.00$         104,764.00$              

76 1055 51408 Utility Fittings, Ductile Iron/Cast Iron, Furnish & Install Union, 8" 2                EA 3,025.00$                  800.00$                     2,835.00$         5,670.00$                  3,215.00$         6,430.00$                  

77 1055 51412 Utility Fittings, Ductile Iron/Cast Iron, Furnish & Install Union, 12" 22              EA 3,361.00$                  1,000.00$                  3,150.00$         69,300.00$                3,572.00$         78,584.00$                

78 1080 21300 Utility Fixture, Meter Box, Furnish & Install 1                EA 896.50$                     550.00$                     840.00$            840.00$                     953.00$            953.00$                     

79 1080 21500 Utility Fixture, Meter Box, Adjust 5                EA 784.50$                     400.00$                     735.00$            3,675.00$                  834.00$            4,170.00$                  

80 1080 21600 Utility Fixture, Meter Box, Remove 1                EA 281.25$                     200.00$                     262.50$            262.50$                     300.00$            300.00$                     

81 1080 24106 Utility Fixture, Valve Assembly, Furnish & Install, 6" 3                EA 5,780.52$                  1,900.00$                  5,608.03$         16,824.09$                5,953.00$         17,859.00$                

82 1080 24112 Utility Fixture, Valve Assembly, Furnish & Install, 12" 6                EA 10,082.50$                4,400.00$                  9,450.00$         56,700.00$                10,715.00$       64,290.00$                

83 1080 24400 Utility Fixture, Valve Box, Furnish & Install 35              EA 1,345.00$                  400.00$                     1,260.00$         44,100.00$                1,430.00$         50,050.00$                

84 1080 24500 Utility Fixture, Valve Box, Adjust/Modify 35              EA 784.50$                     250.00$                     735.00$            25,725.00$                834.00$            29,190.00$                

890,712.95$                                          1,243,580.24$                                       
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# FDOT Item # Item Descrption Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount

 Ranger Construction Industries, Inc. 

BID TABULATIONS

WESTGATE AVENUE FROM WABASSO DRIVE TO CONGRESS AVENUE-FEDERALIZED

PBC PROJECT #2019601

 Average of Bid 
Items for All Bidders  Engineer's Estimate  Rosso  Site Development, Inc. 

85 1080 24600 Utility Fixture, Valve Box, Remove 35              EA 280.25$                     200.00$                     262.50$            9,187.50$                  298.00$            10,430.00$                

86 1080 27108 Utility Fixture- Line Stop Assembly, Furnish and Install, 8" 2                EA 15,137.50$                10,500.00$                14,175.00$       28,350.00$                16,100.00$       32,200.00$                

87 1080 27112 Utility Fixture- Line Stop Assembly, Furnish and Install, 12" 12              EA 18,484.00$                13,500.00$                17,325.00$       207,900.00$              19,643.00$       235,716.00$              

88 1080 29108 Utility Fixture, Mechanical Joint Restraint, Furnish & Install, 8" 12              EA 281.25$                     750.00$                     262.50$            3,150.00$                  300.00$            3,600.00$                  

89 1080 29112 Utility Fixture, Mechanical Joint Restraint, Furnish & Install, 12" 132            EA 392.25$                     850.00$                     367.50$            48,510.00$                417.00$            55,044.00$                

90 1080 39106 Utility Fixture, Bell Joint Restraint Harness, Furnish & Install, 6" 8                EA 1,008.50$                  1,000.00$                  945.00$            7,560.00$                  1,072.00$         8,576.00$                  

91 1080 39108 Utility Fixture, Bell Joint Restraint Harness, Furnish & Install, 8" 8                EA 1,345.00$                  1,250.00$                  1,260.00$         10,080.00$                1,430.00$         11,440.00$                

92 1080 39112 Utility Fixture, Bell Joint Restraint Harness, Furnish & Install, 12" 100            EA 1,792.50$                  1,500.00$                  1,680.00$         168,000.00$              1,905.00$         190,500.00$              

93 1099 1 10 Existing Sanitary Utility Pipe, Support & Protect, 10" 120            LF 45.00$                       50.00$                       42.00$              5,040.00$                  48.00$              5,760.00$                  

94 1099 1 20 Existing Sanitary Utility Pipe, Support & Protect, 20" 160            LF 45.00$                       50.00$                       42.00$              6,720.00$                  48.00$              7,680.00$                  

SUBTOTAL (UTILITY WORK BY HIGHWAY CONTRACTOR)

UTILITY WORK BY HIGHWAY CONTRACTOR CONTINGENCY ITEMS

95 0425 7C Sanitary Manhole, Replace Ring and Cover 5                EA 1,535.00$                  1,500.00$                  1,400.00$         7,000.00$                  1,670.00$         8,350.00$                  

96 1080 24108C Utility Fixture, 8" Gate Valve Assembly with Valve Box 2                EA 4,381.00$                  4,000.00$                  4,000.00$         8,000.00$                  4,762.00$         9,524.00$                  

97 1644 300C Fire Hydrant, Assembly with Captivator Caps, 6" Gate Valve, Tee Assembly & 20-FT of 6" 
R.J. DIP 7                EA 10,405.00$                10,000.00$                9,500.00$         66,500.00$                11,310.00$       79,170.00$                

98 1644 700C Fire Hydrant, Adjustment 7                EA 2,630.00$                  2,500.00$                  2,400.00$         16,800.00$                2,860.00$         20,020.00$                

SUBTOTAL (UTILITY WORK BY HIGHWAY CONTRACTOR CONTINGENCY)

TOTAL BID 8,283,543.56$                                       

1,059,258.51$                                       1,085,520.92$                                       

98,300.00$                                            117,064.00$                                          

7,658,620.34$                                       
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Note # PAY ITEM FOOTNOTES

1 All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be included in, unit prices for the pay 
items.

2 All items shall include cost to furnish and install unless otherwise noted.

Contract Time is 460 Calendar Days

Prepared by: Felicia Johnson, Technical Assistant 1

Checked by:  Holly B. Knight, P.E., Contracts Section Manager 

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Bids as read at opening on June 20, 2023, 2:00 PM

All bids subject to OEBO compliance and Board Approval.
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