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DATE: November 29, 2023

TO: Heavy Civil Inc.
Johnson-Davis Incorporated

FROM: Morton L. Rose, P.E., Director, Roadway Production Div.

RE: AWARD RECOMMENDATION
A1A FROM INDIANTOWN ROAD TO
APPROXIMATELY 350’ NORTH, DRAINAGE
IMPROVEMENTS
PALM BEACH COUNTY PROJECT NO.: 2020027

Based on bid results and EBO compliance review, Engineering & Public
Works recommends award of the above referenced contract to Heavy Civil
Inc.

The enclosed Award Recommendation will be posted at the Engineering &
Public Works Department / Roadway Production Division reception area
on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on
November 30, 2023.

http://discover.pbci’ov.ort’,enuineerim»roadwavproduction/Paues/Bid-
Documents.aspx

If your office wishes to protest the award recommendation, you may do so
by addressing your protest to Ms. Melody Thelwell, Director, Palm Beach
County Purchasing Department, 50 South Military Trail, West Palm Beach,
Florida 33415. Failure to submit a protest to the Director of Purchasing
within five (5) business days after posting of the Award Recommendation,
as prescribed in Section 2-55(b) of the Palm Beach County Code, shall
constitute a waiver of proceedings under the referenced County Code.

We thank you for your continued interest in bidding Palm Beach County
projects.

ec: David L. Ricks, P.E., County Engineer
Joanne M. Keller, P.E., Deputy County Engineer
Steven B. Carrier, P.E., Assistant County Engineer
Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
Kristine Frazell-Smith, Sr. P.E., Local Roads Manager, Roadway Production Division

.Sandra Ospina. P.E., Roadway Production Division
^Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division

Harvey Phillips III, Project Coordinator I, Roadway Production Division
Kenny Rampersad, Director, Administrative Services Division
Danny Ramlalsingh, Fiscal Manager, Administrative Services Division
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Yicel Corcino, Financial Analyst II, Administrative Services Division
Susan Hudson, Financial Analyst, Administrative Services Division
Albert Hoffman, Director, Construction Coordination Division
Motasem Al-Turk, P.E., Director, Traffic Engineering Division
Fattoush Jafar, Sr. P.E., Traffic Engineering Division
Adam Faustini, Director, Road & Bridge Division
Ali Bayat, Director, Water Utilities Department
Tonya Johnson, Director, Office of Equal Business Opportunity
Allen Gray, Manager, SBE Division, Office of Equal Business Opportunity
Angela Smith, Small Business Development Specialist III, SBE Division, OEBO
Melody Thelwell, Director, Purchasing Department
Tiffany Thomas, Contract Oversight Specialist, Office of the Inspector General
Yelizaveta B. Herman, Assistant County Attorney
Fay Reynolds, Legal Secretary, County Attorney’s Office
Sean Reilly, Construction Coordinator, Traffic Division
Graciela MCausland, Construction Coordinator, Traffic Division
Carl Bengtson, Manager, Streetscape Section
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AWARD RECOMMENDATION

A1A FROM INDIANTOWN ROAD TO APPROXIMATELY 650’

NORTH, DRAINAGE IMPROVEMENTS

PALM BEACH COUNTY PROJECT NO.: 2020027

Palm Beach County Engineering & Public Works recommends award to
Hea Civil Inc., the lowest responsive, responsible bidder meeting all of
the Equal Business Opportunity (EBO) ordinance requirements.

Rank Bidder Bid Amount Footnotes

1 Heavy Civil Inc. $345,122.50 1,2

2 Johnson-Davis
Incorporated $693,295.00 2

Footnotes: 1. Recommended Awardee
2. Responsive to the Entire Solicitation
3. Non-responsive to the EBO Ordinance Mandatory API
4. Non-responsive to other EBO Ordinance Requirements
5. Bid order of ranking was affected by the Local

Preference Ordinance

Enclosures: Office of Equal Business Opportunity Compliance Review
Bid Tabulations
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OEBO PARTICIPATION EVALUATION FORM
Form J-EBO v.4

DATE SENT: November 20, 2023 CONTRACTS MANAGER: Holly Knight, P.E.

PROJECT #: 2020027
PROJECT NAME: A1A from Indiantown Rd. to Approx.
650' North, Drainage Improvements

USER DEPARTMENT: Engineering SOLICITATION OPENING DATE:
OEBO ESTABLISHED API: The API set for this project is 20% SBE min, mandatory

SOLICITATION EVALUATION INFORMATION

RESPONDENT
PRIME IS A
CERTIFIED
S/M/WBE

IS PRIME
BIDDER

RESPONSIVE

PERCENTAGE
OF S/M/WBE
UTILIZATION

Heavy Civil, Inc. 2 1 20.8%

Johnson-Davis Incorporated 2 1 21.6%

EVALUATION NOTES:

KEYS FOR DETERMINATION (NOTED IN THE SOLICITATION EVALUATION INFORMATION TABLE)
(1) YES
(2) NO
(3) N/A

Heavy Civil, Inc. is responsive.
Johnson-Davis Incorporated is responsive.
Please see the attached compliance review (Form J OEBO v.4) for additional evaluation comments.

Evaluated by: Angela Smith, SBDS III'

Signature: C Date: 11/20/23

Reviewed

Signature:

by: Allen Gray

Date: 11.20.2023



2 I Page OEBO Compliance Form J v.5

Prime Respondent:
Heavy Civil, Inc.

Certification Expiration Bid Amount/Price/
Status Date $345,122.5C

Non-SBE N/A 79.8%

Percent:

SupplierSubcontractor/Sub consultant Name

Trinity Striping, Inc.

Atlas Surveying & Mapping, Inc.

Agricultural Land Services, Inc.

R & D Paving

SBE 5/17/2026 188%

7/11/2025 3.91%

WBE 11/3/2025 x 14%

4/9/2025 13.89%
TOTAL SBE PARTICIPATION 20.8%

1

Evaluation Comments: Heavy Civil, Inc. is responsive to the API and the EBO requirements.

Prime Respondent:
Johnson-Davis Incorporated

Certification
Status

Non-SBE

Expiration
Date

N/A

Bid Amount/Price/Percent:
$693,295.00

68.6%

Subcontractor/Sub consultant Name Supplier

Pathway Enterprises, Inc. SBE 7/11/2025 1.37%

Almazan Construction LLC

R & D Paving, LLC WBE

9/6/2025

4/9/2025
6.05%

13.25%

Trinity Striping, Inc. SBE 5/17/2026 .937%
TOTAL SBE PARTICIPATION 21.6%

Evaluation Comments: Johnson-Davis Incorporated is responsive to the API and the EBO requirements.

Project: 2020027-A1A from Indiantown Rd. to 650' N.



# FDOT Item # Item Descrption Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount

ROADWAY ITEMS

1 0101 1 Mobilization 1              LS 48,150.00$                31,220.00$                31,300.00$       31,300.00$                65,000.00$       65,000.00$                

2 0102 1 Maintenance of Traffic (including Pedestrian MOT) 1              LS 63,406.50$                31,220.00$                31,813.00$       31,813.00$                95,000.00$       95,000.00$                

3 0110 1 1 Clearing and Grubbing 1              LS 23,906.50$                20,820.00$                32,813.00$       32,813.00$                15,000.00$       15,000.00$                

4 0120 1 Regular Excavation 225          CY 38.75$                       20.10$                       47.50$              10,687.50$                30.00$              6,750.00$                 

5 0327 70 1 Mill Existing Asphalt Pavement (1" Average Depth) 2,100       SY 10.58$                       7.15$                         6.15$                12,915.00$                15.00$              31,500.00$                

6 0337 7 80 Asph. Concrete Friction Course (1.0") (FC-9.5) Rubber 125          TN 321.70$                     216.00$                     268.40$            33,550.00$                375.00$            46,875.00$                

7 0425 1 521 Inlets (Ditch Bottom), (Type C), < 10' 1              EA 9,131.50$                  5,134.74$                  8,263.00$         8,263.00$                  10,000.00$       10,000.00$                

8 0425 1 541 Inlets (Ditch Bottom), (Type E), < 10' 1              EA 10,031.00$                7,700.00$                  8,062.00$         8,062.00$                  12,000.00$       12,000.00$                

9 0425 2 41 Manholes (Type P-7), < 10' 3              EA 8,862.00$                  3,974.38$                  6,724.00$         20,172.00$                11,000.00$       33,000.00$                

10 0430 880 01 Inline Check Valve (18") 1              EA 8,146.50$                  25,000.00$                5,293.00$         5,293.00$                  11,000.00$       11,000.00$                

11 0425 11 Modify Existing Drainage Structure 2              EA 2,500.00$                  3,800.00$                  500.00$            1,000.00$                  4,500.00$         9,000.00$                 

12 0430 174 118 Pipe Culvert (18") Optional Material 110          LF 194.00$                     84.53$                       138.00$            15,180.00$                250.00$            27,500.00$                

13 0443 70 03 French Drains (18" Dia), (incl. Ballast Rock & Filter Fabric) 460          LF 334.00$                     161.99$                     168.00$            77,280.00$                500.00$            230,000.00$              

14 0520 1 10 Concrete Curb & Gutter (Type  F) 180          LF 77.25$                       23.59$                       54.50$              9,810.00$                  100.00$            18,000.00$                

15 0520 Concrete Flume 4              EA 1,098.00$                  2,500.00$                  696.00$            2,784.00$                  1,500.00$         6,000.00$                 

16 0570 1 2 Sod 360          SY 12.50$                       4.31$                         13.00$              4,680.00$                  12.00$              4,320.00$                 

17 0430 94 1 Storm Sewer Clenaing (Exist.), (24" or Less) 340          LF 12.50$                       13.39$                       10.00$              3,400.00$                  15.00$              5,100.00$                 

SUBTOTAL (ROADWAY)

CONTINGENCY ITEMS

18 0400  1 Class I Concrete (Miscellaneous) 50            CY 750.00$                     1,220.00$                  500.00$            25,000.00$                1,000.00$         50,000.00$                

19 0121 70 Flowable Fill 50            CY 250.00$                     455.00$                     200.00$            10,000.00$                300.00$            15,000.00$                

20 102 99 Changeable (Variable Message) Sign (Non MOT) 4              EA 175.00$                     31.87$                       100.00$            400.00$                     250.00$            1,000.00$                 

21 0102 14 Traffic Control Officer (Non MOT) 10            HR 98.50$                       7.82$                         72.00$              720.00$                     125.00$            1,250.00$                 

SUBTOTAL (CONTINGENCY)

TOTAL BID

36,120.00$                                            

345,122.50$                                          

626,045.00$                                          

67,250.00$                                           

693,295.00$                                          

BID TABULATIONS
A1A From Indiantown Road to Approximately 650' North, Drainage Improvements

PBC PROJECT #2020027

309,002.50$                                          

 Average of Bid 
Items for All Bidders  Engineer's Estimate  Heavy Civil Inc.  Johnson-Davis Incorporated 

Page 1 of 2



Note # FDOT Item # PAY ITEM FOOTNOTES

1 All All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be included in, unit prices for the pay 
items. MOT to include all items for maintenance of vehiular and pedestrian traffic as directed by Palm Beach County.

2 All All items shall include cost to furnish and install unless otherwise noted.

3 All FDOT Item numbers are for use in determining eligibility for price adjustment per General Provision 9-2 only.

4 All Exacavation and backfill for structures including cost of any select bedding material that may be necessary for satisfactory installation as 
direced by Palm Beach County is considered incidental to the cost of the structures. 

5 0110 1 1

Costs for Clearing and Grubbing to include sawcut of existing asphalt or concrete designated for removal per the plans; the removal and 
relocation of privately owned systems such as irrigation, mailboxes, fencing, etc; the remocal/obliteration of any existing stop bar striping; the 
removal of any posts/signs; the removal of any storm structures or piping; and the removal and disposal in suitable area of excess and 
unsuitable material that may be encountered during excavation as directed by Palm Beach County. Tree root removal is considered incidental to 
"Clear and Grubbing." The removal of existing concrete spherical/conical parking preventers and barriers are incidental to the clearin and 
grubbing pay item. Removal and disposal of pavement, concrete, curb and gutter, trees, signs, irrigation, etc. Within the limits of the project are 
to be included in the clearing & grubbing pay item.

6 0120 1 Berm construction, swale construction, re-grading of roadways, driveways, canal sections and all other rough & finish earthwork shall be 
considered incidental to excavation and embankment pay items

7  0337 7 80 Prime and tack coats are considered incidental to asphalt construction

8 0520 1 10 Curb & gutter pay items include the curb pad.

9 0570 1 2 Sodding should match existing and shall be in accordance with section 575 of the general provisions of this specification and shall include the 
costs for fertilizer and water until final acceptance.

10 Contingency items may be increased decreased or deleted as directed by the engineer. 

Contract Time is 240 Calendar Days

Prepared by: Felicia Johnson, Technical Assistant 1
Checked by:  Holly B. Knight, P.E., Contracts Section Manager 

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Bids as read at opening on November 7, 2023, 2:00 PM
All bids subject to OEBO compliance and Board Approval.
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