
HI DATE: June 1,2023

TO: Rosso Site Development, Inc.
Ranger Construction Industries, Inc.
Bergeron Land Development, Inc.

Department of Engineering
and Public Works

FROM: Morton L. Rose, P.E., Director, Roadway Production Div.

P.O. Box 2 1 229 RE: AWARD RECOMMENDATION
West Palm Beach. FL 334 1 6-1 229 SEMINOLE BLVD. FROM OSWEGO AVE. TO

(561)684-4000 OKEECHOBEE BLVD., MULTI-USE TRAIL AND
FAX: (561 ) 684'4050

www,pbcgov.com
PEDESTRIAN LIGHTING - FEDERALIZED
PALM BEACH COUNTY PROJECT NO.: 2021023

Based on bid results and FDOT compliance review, Engineering & Public
Works recommends award of the above referenced contract to Rosso Site
Development, Inc.

Palm Beach County
Board of County
Commissioners

The enclosed Award Recommendation will be posted at the Engineering &
Public Works Department / Roadway Production Division reception area on

Gregg K. Weiss. Mayor
the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on June 2,
2023 and to:

Maria Sachs, Vice Mayor

Maria G. Marino
hiip://discover.pbcgov.org/eni’ineerine/roadwa\T>roduction/Pages/Bid-Documents.aspx

Michael A. Barnett If your office wishes to protest the award recommendation, you may do so by

Marci Woodward
addressing your protest to Ms. Melody Thelwell, Director, Palm Beach
County Purchasing Department, 50 South Military Trail, West Palm Beach,

Sara Baxter Florida 33415. Failure to submit a protest to the Director of Purchasing within
Mack Bernard five (5) business days after posting of the Award Recommendation, as

prescribed in Section 2-55(b) of the Palm Beach County Code, shall constitute
a waiver of proceedings under the referenced County Code.

County Administrator We thank you for your continued interest in bidding Palm Beach County
projects.

Verdenia C. Baker

ec: David L. Ricks, P.E., County Engineer
Joanne M. Keller, P.E., Deputy County Engineer
Steven B. Carrier, P.E., Assistant County Engineer
Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division!®^
Kristine Frazell-Smith, P.E., Local Roads Section Manager, Roadway Production Division//
Sandra Ospina, P.E., Project Manager, Roadway Production Division^HO
Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division
Johnathan Blanco, Fiscal Manager, Administrative Services Division
Danny Ramlalsingh, Financial Analyst, Administrative Services
Susan Hudson, Financial Analyst, Administrative Services Division
Albert Hoffman, Director, Construction Coordination Division
Motasem Al-Turk, P.E., Director, Traffic Engineering Division

‘'An Equal Opportunity
Affirmative Action Employer”

Fattoush Jafar, Sr. P.E., Traffic Engineering Division
Adam Faustini, Director, Road & Bridge Division

Official Electronic Letterhead
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Ali Bayat, Director, Water Utilities Department 
Tonya Johnson, Director, OEBO 
Allen Gray, Manager, SBE Division, OEBO 
Angela Smith, Small Business Development Specialist II, SBE Division, OEBO 
Melody Thelwell, Director, Purchasing Department  
Samara Cooper, Assistant Director, Palm Beach Co. Purchasing 
Tiffany Thomas, Contract Oversight Specialist, Office of the Inspector General 
Yelizaveta B. Herman, Assistant County Attorney 
Fay Reynolds, Legal Secretary, County Attorney 
Sean Reilly, Construction Coordinator, Traffic Division 
Graciela MCausland, Construction Coordinator, Traffic Division 
Carl Bengtson, Manager, Streetscape Section 
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` 
 

AWARD RECOMMENDATION 

SEMINOLE BLVD. FROM OSWEGO AVE. TO OKEECHOBEE 

BLVD., MULTI-USE TRAIL AND PEDESTRIAN LIGHTING - 

FEDERALIZED  

PALM BEACH COUNTY PROJECT NO.: 2021023 

 

 
Palm Beach County Engineering & Public Works recommends award to 
Rosso Site Development, Inc., the lowest responsive, responsible bidder 
meeting all of the contract requirements. 
 
 

Rank Bidder Bid Amount Footnotes 

1 Rosso Site Development, 
Inc. $1,747,759.49 1, 2 

2 Ranger Construction 
Industries, Inc. $2,422,755.69 2 

3 Bergeron Land 
Development, Inc. $2,677,384.03 2 

 
 
Footnotes:  1. Recommended Awardee 
  2. Responsive to the Entire Solicitation 
 
Enclosures:  Bid Tabulations 
  FDOT Bid Concurrence 
 
 
 
 
  



# FDOT Item # Item Description Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount Unit Price Amount

GENERAL CONDITIONS

1 0101 1 Mobilization 1 LS 285,772.33$                100,000.00$               254,366.38$           254,366.38$                   319,883.00$                   319,883.00$              283,067.60$                  283,067.60$                       

2 N/A Bonds 1 LS 25,470.67$                  30,000.00$                 21,856.00$             21,856.00$                     12,556.00$                     12,556.00$               42,000.00$                    42,000.00$                         

3 N/A Insurance 1 LS 23,662.77$                  8,400.00$                   11,253.32$             11,253.32$                     56,235.00$                     56,235.00$               3,500.00$                      3,500.00$                           

4 102 1 Maintenance of Traffic 1 LS 178,392.68$                35,000.00$                 12,154.00$             12,154.00$                     285,610.00$                   285,610.00$              237,414.05$                  237,414.05$                       

5 N/A NPDES Compliance 1 LS 11,818.59$                  18,000.00$                 6,375.76$               6,375.76$                       15,080.00$                     15,080.00$               14,000.00$                    14,000.00$                         

SUBTOTAL (GENERAL CONDITIONS)

DEMOLITION

6 110 1 1 Clearing and Grubbing 1 LS 58,012.01$                  72,000.00$                 10,019.54$             10,019.54$                     28,857.00$                     28,857.00$               135,159.48$                  135,159.48$                       

7 110 4 10 Concrete Removal 3,329 SY 15.73$                         30.00$                        10.01$                    33,323.29$                     11.18$                            37,218.22$               25.99$                           86,520.71$                         

SUBTOTAL (DEMOLITION)

ROADWAY IMPROVEMENTS

8 0120 1 Regular Excavation 1,651 CY 20.14$                         25.00$                        10.67$                    17,616.17$                     11.40$                            18,821.40$               38.34$                           63,299.34$                         

9 0120 6 Embankment 384 CY 27.77$                         29.00$                        10.67$                    4,097.28$                       17.20$                            6,604.80$                 55.45$                           21,292.80$                         

10 0334 1 52 1.5" SP Structural Course Asphaltic Concrete SP-9.5 445 TON 233.90$                       192.00$                      170.29$                  75,779.05$                     261.15$                          116,211.75$              270.25$                         120,261.25$                       

11 285 708 Optional Base Group 8 5,832 SY 36.66$                         52.50$                        28.59$                    166,736.88$                   29.90$                            174,376.80$              51.49$                           300,289.68$                       

12 522 2 6" Thick Concrete Driveway 671 SY 95.21$                         80.00$                        99.53$                    66,784.63$                     87.85$                            58,947.35$               98.24$                           65,919.04$                         

13 522 1 4" Thick Concrete 481 SY 87.93$                         65.00$                        73.12$                    35,170.72$                     74.45$                            35,810.45$               116.23$                         55,906.63$                         

14 0527 2 Preformed Detectable Warning Surfaces 33 EA 433.68$                       500.00$                      359.70$                  11,870.10$                     452.00$                          14,916.00$               489.33$                         16,147.89$                         

15 0425 6 Adjust Existing Meter Boxes and Valve Covers 11 EA 646.24$                       100.00$                      54.71$                    601.81$                          964.00$                          10,604.00$               920.00$                         10,120.00$                         

SUBTOTAL (ROADWAY IMPROVEMENTS)

DRAINAGE

16 425 5 Adjust Existing Manholes 4 EA 794.67$                       200.00$                      735.00$                  2,940.00$                       844.00$                          3,376.00$                 805.00$                         3,220.00$                           

17 0425 1910 Concrete Flume 1 EA 3,247.43$                    500.00$                      1,238.48$               1,238.48$                       1,043.00$                       1,043.00$                 7,460.80$                      7,460.80$                           

18 0425 1525 Modified Slotted Inlet with Frame and Cover (FDOT 425-060) 7 EA 7,917.75$                    8,000.00$                   5,880.00$               41,160.00$                     6,747.00$                       47,229.00$               11,126.25$                    77,883.75$                         

19 0425 1525 Modified Slotted Inlet without Frame and Cover (FDOT 425-060) 12 EA 6,051.92$                    7,500.00$                   3,675.00$               44,100.00$                     4,217.00$                       50,604.00$               10,263.75$                    123,165.00$                       

20 0515 1 1 Handrails at Slotted Inlets (Steel Pipe Guiderails) 228 LF 195.48$                       120.00$                      248.41$                  56,637.48$                     157.62$                          35,937.36$               180.41$                         41,133.48$                         

21 N/A Convert Existing Inlet to Manhole 4 EA 4,994.00$                    3,500.00$                   4,620.00$               18,480.00$                     5,302.00$                       21,208.00$               5,060.00$                      20,240.00$                         

22 443 70 3 French Drain (W/18" Slotted Pipe and Rock) 32 LF 465.33$                       300.00$                      430.50$                  13,776.00$                     494.00$                          15,808.00$               471.50$                         15,088.00$                         

23 443 70 5 French Drain (W/30" Slotted Pipe and Rock) 88 LF 499.37$                       400.00$                      462.00$                  40,656.00$                     530.12$                          46,650.56$               506.00$                         44,528.00$                         

24 0425 1521 Type C Ditch-Bottom Inlet 4 EA 11,463.00$                  6,000.00$                   10,605.00$             42,420.00$                     12,169.00$                     48,676.00$               11,615.00$                    46,460.00$                         

SUBTOTAL (DRAINAGE)

43,342.83$                                                       66,075.22$                                                         221,680.19$                                                                

378,656.64$                                                     436,292.55$                                                       653,236.63$                                                                

379,179.03$                                                                270,531.92$                                                       261,407.96$                                                     

Multi-Use Trail and Pedestrian Lighting

BID TABULATIONS
Seminole Blvd. from Oswego Ave. to Okeechobee Blvd.

PBC Project #2021023 - FM #446077-1-58-01

 Average of Bid 
Items for All 

Bidders 
 Bergeron Land Development, Inc.  Engineer's 

Estimate  Rosso Site Development, Inc.  Ranger Construction Industries, Inc. 

306,005.46$                                                     689,364.00$                                                       579,981.65$                                                                
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# FDOT Item # Item Description Qty. Units Unit Price Unit Price Unit Price Amount Unit Price Amount Unit Price Amount

Multi-Use Trail and Pedestrian Lighting

BID TABULATIONS
Seminole Blvd. from Oswego Ave. to Okeechobee Blvd.

PBC Project #2021023 - FM #446077-1-58-01

 Average of Bid 
Items for All 

Bidders 
 Bergeron Land Development, Inc.  Engineer's 

Estimate  Rosso Site Development, Inc.  Ranger Construction Industries, Inc. 

SIGNING AND PAVEMENT MARKING

25 711 17 1 Remove Existing Conflicting Pavement Markings 1 LS 4,397.00$                    3,000.00$                   3,465.00$               3,465.00$                       3,976.00$                       3,976.00$                 5,750.00$                      5,750.00$                           

26 0711 11125 24" Solid Thermoplastic Pavement Markings (White) 970 LF 5.65$                           9.00$                          5.25$                      5,092.50$                       6.02$                              5,839.40$                 5.69$                             5,519.30$                           

27 0711 12201 6" Solid Thermoplastic Pavement Markings (Yellow) 850 LF 0.95$                           2.50$                          0.84$                      714.00$                          0.96$                              816.00$                    1.04$                             884.00$                              

28 0706 1 3 Reflective Pavement Markers (Amber/Amber) 68 EA 5.39$                           7.00$                          5.25$                      357.00$                          6.02$                              409.36$                    4.89$                             332.52$                              

29 0700 3101 Stop Signs 17 EA 363.11$                       450.00$                      467.25$                  7,943.25$                       478.32$                          8,131.44$                 143.75$                         2,443.75$                           

30 0700 12 21 Sign beacon, furnish and install, ground mount, solar powered 2 EA 11,244.33$                  10,000.00$                 8,925.00$               17,850.00$                     14,808.00$                     29,616.00$               10,000.00$                    20,000.00$                         

SUBTOTAL (SIGNING AND PAVEMENT MARKING)

LANDSCAPE

31 0570 1 2 Sod (Match existing) 8,915 SY 5.77$                           5.00$                          3.68$                      32,807.20$                     5.92$                              52,776.80$               7.72$                             68,823.80$                         

32 0581 1 2 Relocate Trees & Palms 3 EA 1,309.67$                    1,000.00$                   525.00$                  1,575.00$                       904.00$                          2,712.00$                 2,500.00$                      7,500.00$                           

SUBTOTAL (LANDSCAPE)

ELECTRICAL

33 639 2 1 New Electrical Service Point 1 EA 27,868.30$                  15,000.00$                 25,635.75$             25,635.75$                     30,320.00$                     30,320.00$               32,333.40$                    32,333.40$                         

34 N/A #6, XHHW Conductor Installed 17,500 LF 2.21$                           2.75$                          2.10$                      36,750.00$                     2.41$                              42,175.00$               2.44$                             42,700.00$                         

35 N/A #3, XHHW Conductor Installed 350 LF 5.14$                           5.00$                          3.78$                      1,323.00$                       4.35$                              1,522.50$                 7.85$                             2,747.50$                           

36 630 2 12 2" Schedule 40 PVC Direct Buried Conduit In Earth/New Sidewalk 3,400 LF 12.67$                         13.00$                        6.35$                      21,590.00$                     7.30$                              24,820.00$               25.30$                           86,020.00$                         

37 630 2 12 2" Schedule 40 PVC Conduit Below Earth/Existing Roadway (Trenchless)2,700 LF 22.33$                         36.00$                        15.38$                    41,526.00$                     17.65$                            47,655.00$               36.23$                           97,821.00$                         

38 635 2 11 Pull Boxes Installed in Earth 2 EA 2,693.93$                    2,750.00$                   2,661.75$               5,323.50$                       3,055.00$                       6,110.00$                 2,758.28$                      5,516.56$                           

39 0715 61100 Light Pole Complete (Luminaire, pole, foundation) 46 EA 10,539.42$                  15,000.00$                 11,264.40$             518,162.40$                   14,235.00$                     654,810.00$              9,089.45$                      418,114.70$                       

SUBTOTAL (ELECTRICAL)

ROADWAY CONTINGENCY

40 110 21 Protection Barrier for Existing Trees 450 LF 9.67$                           15.00$                        4.96$                      2,232.00$                       12.05$                            5,422.50$                 12.00$                           5,400.00$                           

41 N/A Support and Protect Utility Pole 4 EA 4,473.33$                    3,000.00$                   4,000.00$               16,000.00$                     4,820.00$                       19,280.00$               4,600.00$                      18,400.00$                         

42 N/A Support and Protect Underground Pipe and Conduit 500 LF 44.73$                         40.00$                        40.00$                    20,000.00$                     48.20$                            24,100.00$               46.00$                           23,000.00$                         

SUBTOTAL (ROADWAY CONTINGENCY)

TOTAL BID

650,310.65$                                                     

38,232.00$                                                       48,802.50$                                                         

2,422,755.69$                                                    2,677,384.03$                                                             

46,800.00$                                                                  

685,253.16$                                                                807,412.50$                                                       

1,747,759.49$                                                  

35,421.75$                                                       

34,382.20$                                                       55,488.80$                                                         

48,788.20$                                                         34,929.57$                                                                  

76,323.80$                                                                  
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Note # FDOT Item # Pay Item Footnote

1 All All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, 
and shall be included in, unit prices for the pay items.

2 All All items shall include cost to furnish and install unless otherwise noted.

3 All FDOT Item numbers are for reference only.

4 N/A For NPDES please reference Specifications, Special Provisions.

5 N/A For insurance please reference Specifications, General Provisions and Special Provisions.

6 0344-X Sawcut and butt joint cost shall be incidental to asphalt item.

7 425-X
Excavation and backfill for structures including cost of any select bedding material that may be 
necessary for a satisfactory installation as directed by Palm Beach County is considered 
incidental to the cost of structures.

8 Contingency Contingency items may be increased, decreased or deleted as directed by the Engineer.

9 0570 1 2 Sodding shall be in accordance with Section 575 of the general provisions of this specification 
and shall include the costs for fertilizer and water until final acceptance.

10 Drainage The cost of breaking into existing structures is incidental to cost of pipe.

11 110 1 1
Berm construction, swale construction, regrading of roadways, driveways, canal sections and 
all other rough and finish earthwork shall be considered incidental to the bid item clearing and 
grubbing. Includes Tree Removal, grading and mailbox adjustments. 

12 0344-X Prime and tack coats are considered incidental to asphalt construction.

13 All

Permitting agency pre-construction meetings and notices of commencement; compliance with 
stormwater pollution prevention plan and stormwater pollution control plan; installations of 
erosion/turbidity controls, including silt fences, inlet protection inspections and reporting; 
preparation and submittal of construction completion certifications and required record 
drawings by a professional engineer and/or land surveyor, utility notifications are considered 
incidental to mobilization.

14 0515 1 1 Cost of concrete guiderail footer is incidental to the cost of steel handrail.

15 285 708 12" Compacted Subgrade is considered incidental to the cost of Optional Base Group 8

16 0581 1 2 Location for trees will be coordinated with Palm Beach County

17 0700 12 21 Includes cost of installation, removal and delivery of existing assemblies to Palm Beach 
County Traffic Operations

Prepared by: Geraldine Lazzarino-Kelly, Technical Assistant 1
Checked by:  Holly B. Knight, P.E., Contracts Section Manager 
Contract Time is 240 Calendar Days

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED 
IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Bids as read at opening on May 15, 2023 at, 2:00 PM
All bids subject to OEBO compliance and Board Approval.

Page 3 of 3



 

Florida Department of Transportation 
RON DESANTIS 

GOVERNOR 
3400 West Commercial Boulevard 

Fort Lauderdale, FL  33309 

JARED W. PERDUE, P.E. 

SECRETARY 

 

www.fdot.gov | www.d4fdot.com 

Holly Knight, P.E. 
2300 North Jog Road 

3rd Floor, West Wing 

West Palm Beach, FL 33411 

 
Dear Ms. Knight: 
 
RE:  Bid Concurrence for G2H41 446077-1-58-01: Seminole Blvd from Oswego Ave to Okeechobee Blvd.  
 
The Department is in receipt of the Agency’s recommendation to award the above referenced project. The bid 
tabulation documents award to the lowest responsive, responsible bidder. The Agency was responsible for the pre-
qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on 
the contractor’s ability to perform the work, experience, personnel, equipment, financial resources, and 
performance record.  
 
Based on the information provided, FDOT concurs with the Agency’s selection of Rosso Site Development, Inc. with 
a total base bid amount of $1,747,759.49. The low bidder is not suspended or debarred as confirmed with the 
System of Award Management (https://www.sam.gov/portal/public/SAM/). 
 
The following items are considered non-eligible for payment:  

Item#  Description    Quantity/ Unit  Total Amount 
2  Bonds     1 LS   $     21,856.00 
3  Insurance    1 LS   $     11,253.32 
5  NDPES Compliance   1 LS   $       6,375.76 
7  Concrete Removal   3329 SY   $     33,323.29 
10*  1.5” SP Structural Course Asphaltic 
  Concrete Removal   275 Ton  $     46,829.75 
11*  Optional Base Group 8   3328 SY   $     95,147.52 
21  Convert Existing Inlet to Manhole 4 EA   $     18,480.00 
40   Protection Barrier for Existing Trees 450 LF   $       2,232.00 
41  Support and Protect Utility Pole  4 EA   $     16,000.00 
42  Support and Protect Underground Pipe 
  And Conduit    500 LF   $     20,000.00 
* a portion of this pay item is participating  Total   $   271,497.64 
 
Only eligible items can be reimbursed up to the amount programmed of $1,476,262.00 for construction. A 

Supplemental Agreement (SA) will be sent to the Agency to reconcile project funds to match the project bid 

tabulations. Be advised, negotiations with the contractor are not permitted during the award or execution period 

of the contracting process. Any changes to the contract bid items or quantities must be requested in writing and 

approved by the Department.  

DocuSign Envelope ID: 4039482A-DDF5-4F93-91E2-A861C27CD517

05/31/2023 | 11:28 AM EDT

https://www.sam.gov/portal/public/SAM/
https://www.sam.gov/portal/public/SAM/
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FM# 446077-1-58-01 

 

www.fdot.gov | www.d4fdot.com 

 

Please provide the Department a copy of the contract between the Agency and the contractor for final review 
prior to execution. The Agency must create the construction contract screens and upload the executed 
construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved 
by the Department prior to execution. 
 
Please feel free to contact me should you have any questions. I can be reached at 954-777-4585 or via email to 
Sabrina.Aubery@dot.state.fl.us.  
         
 

 
 
Sincerely,  

 
         
 

Sabrina Aubery, P.E. 
       Program Administration Engineer 
       Program Management Office - District Four 
 
cc:  Kristine Frazell-Smith – Palm Beach County 
 Sandra M. Ospina – Palm Beach County 

Mya Gray - D4 Local Program Administrator 
Stacey Sasala - FDOT Construction 
Deborah Ihsan / Ryan Drendel - FDOT Construction 
Ron Arcalas - FDOT Materials Lab 
Rob Cables / John McLellan - FDOT Operations  
D4 Work Program - FDOT Program Management 
File 
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