Based on bid results for the Base Bid combined with the Alternate Bid and SBE compliance review, the Department of Environmental Resources Management recommends award of the above referenced contract to The Murphy Construction Co.

This Award Recommendation will be posted at the Department of Environmental Resources Management on the 4th Floor at 2300 N. Jog Road, West Palm Beach, Florida. The Award Recommendation may be protested by addressing your protest to Ms. Kathleen M. Scarlett, Director, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida 33415. Failure to file a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section IV (D) of the County Purchasing Ordinance 96-17, shall constitute a waiver of proceedings under the referenced County Ordinance.

We thank you for your continued interest in bidding Palm Beach County projects.

Attachments: Bid Tabulation
SBE Compliance Review

REW:diw

c: Kathleen M. Scarlett, Director, Purchasing Department
Jim Mize, Chief Assistant County Attorney
### Project Name: Jupiter Ridge Erosion Control Project
### Project No.: 2011ERM04
### Bid Opening Date: July 19, 2011
### Contract Time: 180 Calendar Days

**Construction Contract Bid Tabulation**

*These results are unofficial until approved by OSBA and the Palm Beach County Board of County Commissioners*

<table>
<thead>
<tr>
<th>BASE BID ITEMS</th>
<th>QTY</th>
<th>UNIT</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT</th>
<th>TOTAL COST</th>
<th>UNIT</th>
<th>TOTAL COST</th>
<th>UNIT</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>Mobilization &amp; Demobilization</td>
<td>1</td>
<td>Lump Sum</td>
<td>$142,600.00</td>
<td>$142,600.00</td>
<td>25,000.00</td>
<td>$25,000.00</td>
<td>75,000.00</td>
<td>$75,000.00</td>
<td>82,000.00</td>
<td>$82,000.00</td>
</tr>
<tr>
<td>Turbidity Monitoring/Reporting</td>
<td>40</td>
<td>Day</td>
<td>645.00</td>
<td>25,800.00</td>
<td>250.00</td>
<td>10,000.00</td>
<td>1,830.88</td>
<td>7,335.20</td>
<td>399.00</td>
<td>15,960.00</td>
</tr>
<tr>
<td>Supply Armor Stone</td>
<td>11,553</td>
<td>Ton</td>
<td>37.00</td>
<td>427,461.00</td>
<td>51.60</td>
<td>596,134.80</td>
<td>49.13</td>
<td>567,598.89</td>
<td>44.72</td>
<td>516,650.16</td>
</tr>
<tr>
<td>Supply Bedding Stone</td>
<td>2,767</td>
<td>Ton</td>
<td>34.00</td>
<td>94,078.00</td>
<td>36.75</td>
<td>101,687.25</td>
<td>29.82</td>
<td>82,511.94</td>
<td>34.10</td>
<td>94,354.70</td>
</tr>
<tr>
<td>Supply Filter Fabric</td>
<td>13,569</td>
<td>SY</td>
<td>2.50</td>
<td>33,922.50</td>
<td>2.00</td>
<td>27,138.00</td>
<td>1.62</td>
<td>21,981.78</td>
<td>2.02</td>
<td>27,409.38</td>
</tr>
<tr>
<td>Transport/Install Filter Fabric</td>
<td>13,569</td>
<td>SY</td>
<td>0.80</td>
<td>10,855.20</td>
<td>9.65</td>
<td>130,940.85</td>
<td>0.50</td>
<td>6,784.50</td>
<td>1.46</td>
<td>19,810.74</td>
</tr>
<tr>
<td>Transport/Load/Install Armor Stone</td>
<td>2,767</td>
<td>Ton</td>
<td>29.00</td>
<td>80,243.00</td>
<td>50.00</td>
<td>138,350.00</td>
<td>7.00</td>
<td>19,302.80</td>
<td>44.46</td>
<td>123,020.82</td>
</tr>
<tr>
<td>Supply/Transport/Install Wooden Sign Piling and Sign</td>
<td>3,400.00</td>
<td>Each</td>
<td>17,000.00</td>
<td>8,750.00</td>
<td>43,750.00</td>
<td>10,600.00</td>
<td>53,000.00</td>
<td>2,280.00</td>
<td>11,400.00</td>
<td>10,980.00</td>
</tr>
</tbody>
</table>

**BASE BID**

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>$1,074,572.70</td>
<td>$1,295,864.74</td>
</tr>
</tbody>
</table>

**ALTERNATE BID ITEMS**

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Lump Sum</td>
<td>$90,628.00</td>
<td>$90,628.00</td>
</tr>
</tbody>
</table>

**ALTERNATE BID**

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>$90,628.00</td>
<td>$1,295,864.74</td>
</tr>
</tbody>
</table>

**BASE + ALTERNATE BID**

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>$983,944.70</td>
<td>$1,335,570.50</td>
</tr>
</tbody>
</table>

**Note:** Numbers in **bold italic** indicate a calculation correction.

---

Bids Opened by: Julie Aden
Bids Tabulated by: Debbie Watson
Bids Checked and Approved by: Julie Aden

Page 1 of 2
8/2/2011
### Construction Contract Bid Tabulation

**THESE RESULTS ARE UNOFFICIAL UNTIL APPROVED BY OSBA AND THE PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS**

Project Name: Jupiter Ridge Erosion Control Project  
Project No: 2011ERM04  
Bid Opening Date: July 19, 2011  
Contract Time: 180 Calendar Days

---

#### BASE BID ITEMS

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT</th>
<th>TOTAL COST</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Lump Sum</td>
<td>$525,000.00</td>
<td>$525,000.00</td>
<td>$61,582.64</td>
<td>$61,582.64</td>
<td>$94,185.00</td>
<td>$94,185.00</td>
<td>$250,000.00</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Day</td>
<td>20.00</td>
<td>800.00</td>
<td>515.02</td>
<td>20,600.80</td>
<td>700.00</td>
<td>28,000.00</td>
<td>500.00</td>
<td>20,000.00</td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>Ton</td>
<td>39.00</td>
<td>450,567.00</td>
<td>59.12</td>
<td>683,013.36</td>
<td>54.33</td>
<td>627,674.49</td>
<td>60.00</td>
<td>693,180.00</td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Ton</td>
<td>32.00</td>
<td>88,544.00</td>
<td>45.96</td>
<td>127,171.32</td>
<td>50.00</td>
<td>138,350.00</td>
<td>60.00</td>
<td>166,020.00</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>SY</td>
<td>2.00</td>
<td>27,138.00</td>
<td>3.74</td>
<td>32,294.22</td>
<td>3.74</td>
<td>50,748.06</td>
<td>3.00</td>
<td>40,707.00</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Ton</td>
<td>0.8%</td>
<td>11,533.66</td>
<td>3.03</td>
<td>41,114.07</td>
<td>4.47</td>
<td>60,653.43</td>
<td>3.00</td>
<td>40,707.00</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Ton</td>
<td>24.00</td>
<td>66,408.00</td>
<td>86.97</td>
<td>240,645.99</td>
<td>60.00</td>
<td>166,020.00</td>
<td>101.00</td>
<td>279,467.00</td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>Ton</td>
<td>24.00</td>
<td>277,272.00</td>
<td>55.79</td>
<td>644,541.87</td>
<td>60.87</td>
<td>703,231.11</td>
<td>89.75</td>
<td>1,036,881.75</td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>Each</td>
<td>4,000.00</td>
<td>20,000.00</td>
<td>3,262.78</td>
<td>16,313.90</td>
<td>2,855.80</td>
<td>14,279.00</td>
<td>14,279.00</td>
<td>25,740.00</td>
<td></td>
</tr>
</tbody>
</table>

**BASE BID** $1,467,262.65 $1,867,278.17 $1,883,141.09 $2,552,702.75

---

#### ALTERNATE BID ITEMS

<table>
<thead>
<tr>
<th>QTY</th>
<th>UNIT</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT</th>
<th>TOTAL COST</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
<th>UNIT COST</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>(1.00)</td>
<td>(1.00)</td>
<td>(15,000.00)</td>
<td>(15,000.00)</td>
<td>(6,000.00)</td>
<td>(6,000.00)</td>
<td>(30,000.00)</td>
</tr>
</tbody>
</table>

**ALTERNATE BID** $1,467,261.65 $1,852,278.17 $1,877,141.09 $2,522,702.75

---

Note: numbers in **bold italic** indicate a calculation correction.

---

Bids Opened by: Julie Aden  
Bids Tabulated by: Debbie Wilson  
Bids Checked and Approved by: Julie Aden  
Page 2 of 2  
8/2/2011
DATE: July 26, 2011

TO: Daniel Bates, Environmental Director
Department of Environmental Resources Management

THROUGH: Allen Gray, Manager, Office of Small Business Assistance

FROM: Pamela A. P. Hart, Small Business Specialist
Office of Small Business Assistance

SUBJECT: Compliance Review on PBC/ERM Project No. 2011ERM04
Jupiter Ridge Erosion Control Project

The following is Compliance Review of SBE participation on the above-mentioned project.

LOW BIDDER: THE MURPHY CONSTRUCTION CO.
1615 Clare Avenue
West Palm Beach, FL 33401
Phone: 561.655.3634
Bid Opening: July 19, 2011
Bid Amount: $983,944.70
Goal: 15% Overall
Goal Achieved: 16.75%

SBE Participation:
(SB)Engenuity Group Inc. $44,066.00 4.47%
(SB)Deerpark Development Inc. $120,860.52 12.28%
$164,926.52 16.75%
### 2nd Low Bidder:

**ARBOR TREE & LAND, INC dba ATL DIVERSIFIED INDUSTRIES**  
5796 Western Way  
Lake Worth, FL 33463  

- **Phone:** 561-965-2198  
- **Bid Amount:** $1,291,121.54  
- **Goal:** 15% Overall  
- **Goal Achieved:** 62.94%

**SBE Participation:**  
   - $124,500.00  
   - 9.64%  
2. (SB) Eastman Aggregate Enterprises, LLC  
   - $688,255.76  
   - 53.30%  

- **Total:** $812,755.76  
  - 62.94%

### 3rd Low Bidder:

**AMERICAN EARTH MOVERS, INC**  
940 NE 79th Street  
MIAMI, FLORIDA 33138  

- **Phone:** 305-756-7616  
- **Bid Amount:** $1,294,864.74  
- **Goal:** 15% Overall  
- **Goal Achieved:** 43.55%

**SBE Participation:**  
1. (SB) Eastman Aggregate Enterprises LLC  
   - $564,017.46  
   - 43.55%

### Evaluation

The low bidder, **THE MURPHY CONSTRUCTION CO.**, has met the SBE goal for this project.

c: Tammy Fields, Assistant County Attorney File