



SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: 01/07/26

Department/Division Engineering and Public Works

Project Name/Number Lyons Road N. of LWDD L-30 Canal to Boynton Beach Boulevard & Lyons Road and Boynton Beach Boulevard Intersection Improvements/ 2018503 & 2020110

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/ E-mail 561-684-4150

Estimated Date of Advertising WINTER 2025 Estimated Dollar Value of Project 15,600,000.00

Type of Solicitation IFB - Construction Bid

DEPARTMENT/DIVISION/OFFICE

SIGNATURE AND DATE

Originating Department/Division

Kathleen D. Jones 11/13/25

Department/Division Director

MA. [Signature]

OEBO

[Signature] 12/23/25

Goal Setting Committee Chairperson



Solicitation Review and API Recommendation

Department/Division Engineering and Public Works

Project Name/Number Lyons Road N. of LWDD L-30 Canal to Boynton Beach Boulevard & Lyons Road and Boynton Beach Boulevard Intersection Improvements: 2018503 & 2020110

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/e-Mail 561-684-4150

Estimated Date of Advertising Winter 2025 Estimated Dollar Value of Project 15,600,000.00

Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of services and terms:

EARLY/FORMAL REVIEW*

☐

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact SBE firms to respond.

☐

Special contract requirements are included due to the following:

☐

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among SBE firms.

☐

This solicitation review has considered and determined this contract is sized to maximize SBE participation in the bidding process. The following steps were taken:

☐ The following opportunities have been combined to increase the competition among SBE firms:

☐ The selection criteria will not unnecessarily restrict competition or adversely impact the ability for SBE firms to respond or participate as subcontractors. The following steps were taken:

- ☒ The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- ☒ Researched relative availability for the particular good or service at the prime and subcontractor levels.
- ☐ Consult with department management on which API will create maximum opportunity for SBE firms or prepare Waiver.
- ☒ Complete Goal Setting form with backup documentation.
- ☐ The originating department has determined there are no SBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- ☒ Forward to the OEBO for review.
- ☐ If the OEBO agrees, submit to the Purchasing or Originating Department.
- ☐ If the OEBO disagrees, change and submit to Purchasing or Originating Department.

MANDATORY REVIEW

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

*A Solicitation Signature Page should be attached and signed at each step of the review process.

GOAL SETTING*
Project Summary Worksheet
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: December 18, 2025

SOLICITATION NAME: Lyons Road N. of LWDD L-30 Canal to Boynton Beach Boulevard & Lyons Road
and Boynton Beach Boulevard Intersection Improvements

PROJECT No. 2018503 & 2020110

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

SCOPE OF PROJECT:

Widen 2 lane median section to a 4 lane roadway section, including drainage improvements, curb and gutter and sidewalks on both sides of roadway and signed installation.

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91219	Clearing and Grubbing Services	\$ 1,250,000.00	8.01%
91244	Excavation Services	\$ 1,250,000.00	8.01%
91319	Construction, Curb and Gutter (Includes Maintenance, Repair,	\$ 2,025,000.00	12.98%
91327	Construction, Highway and Road	\$ 6,240,000.00	40.00%
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and	\$ 465,000.00	2.98%
91395	Paving/Resurfacing, Highway and Road	\$ 3,120,000.00	20.00%
96882	Traffic Signal Installation	\$ 1,250,000.00	8.01%
			0.00%
			0.00%
			0.00%
			0.00%
		\$15,600,000.00	100.00%

AVAILABILITY

		RACE/ETHNICITY								TOTAL FIRM	PERCENT OF WORK
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SBE		
91219	16								32	48	8.01%
91244	25								55	80	8.01%
91319	13								73	86	12.98%
91327	6								59	65	40.00%
91347	16								87	103	2.98%
91395	7								34	41	20.00%
96882	0								8	8	8.01%
0									0		0.00%
0									0		0.00%
0									0		0.00%
0									0		0.00%
Total	83								348	431	100.00%

COMMODITY AVAILABILITY										WEIGHT	
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE		
91219	0.02671								0.05342		0.080
91244	0.02504								0.05509		0.080
91319	0.01962								0.11019		0.130
91327	0.03692								0.36308		0.400
91347	0.00463								0.02518		0.030
91395	0.03415								0.16585		0.200
96882	0.00000								0.08013		0.080
0	0.00000								0.00000		0.000
0	0.00000								0.00000		0.000
0	0.00000								0.00000		0.000
0	0.00000								0.00000		0.000
TOTAL	0.14707								0.85293		
X 1	14.71%								85.29%		

GOAL SETTING*
Project Summary Worksheet
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: December 18, 2025

SOLICITATION NAME: Lyons Road N. of LWDD L-30 Canal to Boynton Beach Boulevard & Lyons Road
and Boynton Beach Boulevard Intersection Improvements

PROJECT No. 2018503 & 2020110

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE

AVAILABLE APIs:

SBE Subcontracting (Minimum 20%)

DEPARTMENT RECOMMENDED API:

SBE Subcontracting (Minimum 12%)

Holly B. Knight, P.E.

DEPARTMENT REPRESENTATIVE NAME

DEPARTMENT REPRESENTATIVE SIGNATURE

Holly Knight 12/18/25

OEBO RECOMMENDED API:

SBE Subcontracting (Minimum 12%)

Terry Newton

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE

Terry Newton

12/23/25

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: _____

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: _____

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE