



**Department of Engineering
and Public Works**

P.O. Box 21229

West Palm Beach, FL 33416-1229

(561) 684-4000

FAX: (561) 684-4050

www.pbcgov.com

**Palm Beach County
Board of County
Commissioners**

Robert S. Weinroth, Mayor

Gregg K. Weiss, Vice Mayor

Maria G. Marino

Dave Kerner

Maria Sachs

Melissa McKinlay

Mack Bernard

County Administrator

Verdenia C. Baker

*"An Equal Opportunity
Affirmative Action Employer"*

printed on sustainable
and recycled paper

n:\roadway\pro\2020\2020255 e-51 culvert failure\5 - award\ment and reject letters\award recommendation.docx

DATE: April 5, 2022

TO: Johnson-Davis, Incorporated
Foster Marine Contractors, Inc.

FROM: Morton L. Rose, P.E., Director,
Roadway Production Division

**RE: AWARD RECOMMENDATION
C-51 CANAL CULVERT FAILURE
PALM BEACH COUNTY PROJECT NO.: 2020255**

Based on bid results and EBO compliance review, Engineering & Public Works recommends award of the above referenced contract to **Johnson-Davis, Incorporated**.

The enclosed Award Recommendation will be posted at the Engineering & Public Works Department / Roadway Production Division reception area on the 3rd Floor at 2300 North Jog Road, West Palm Beach, Florida on April 6, 2022 and to:

<http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx>

If your office wishes to protest the award recommendation, you may do so by addressing your protest to Ms. Samara Cooper, Assistant Director, Palm Beach County Purchasing Department, 50 South Military Trail, West Palm Beach, Florida, 33415. Failure to submit a protest to the Director of Purchasing within five (5) business days after posting of the Award Recommendation, as prescribed in Section 2-55(b) of the Palm Beach County Code, shall constitute a waiver of proceedings under the referenced County Code.

We thank you for your continued interest in bidding Palm Beach County projects.

- cc: David L. Ricks, P.E., County Engineer
- Joanne M. Keller, P.E., Deputy County Engineer
- Steven B. Carrier, P.E., Assistant County Engineer
- Yelizaveta B. Herman, Assistant County Attorney
- Samara Cooper, Assistant Director, Purchasing Department
- Alexis Willhite, Director, Administrative Services
- Kathleen O. Farrell, P.E., Assistant Director, Roadway Production Division
- Holly B. Knight, P.E., Contracts Section Manager, Roadway Production Division
- Will Carey, P.E., Special Projects Section Manager, Roadway Production Division
- Mostaque Khan, P.E., Project Manager, Roadway Production Division
- Albert Hoffman, Director, Construction Coordination
- Vanessa Jagoo, Office Manager, Roadway Production Division
- Saman Rohani, Utility Coordinator, Roadway Production Division
- Tiffany Thomas, Office of the Inspector General
- Angela Smith, Small Business Development Specialist II, OEBO
- Cornelia Wantz, Technical Assistant III, Traffic Division
- Johnathan Blanco, Fiscal Manager, Administrative Services
- Danny Ramlalsingh, Financial Analyst, Administrative Services
- Susan Hudson, Financial Analyst, Administrative Services



AWARD RECOMMENDATION
C-51 CANAL CULVERT FAILURE
PALM BEACH COUNTY PROJECT NO.: 2020255

Palm Beach County Engineering & Public Works recommends award to **Johnson-Davis, Incorporated**, the lowest responsive, responsible bidder meeting all of the Equal Business Opportunity (EBO) ordinance requirements.

Rank	Bidder	Bid Amount	Footnotes
1	Johnson-Davis, Incorporated	\$403,611.00	1, 2
N/A	Foster Marine Contractors, Inc.	\$767,678.00	3

Footnotes:

1. Recommended Awardee
2. Responsive to the Entire Solicitation
3. Non-responsive to the EBO Ordinance Mandatory API
4. Non-responsive to other EBO Ordinance Requirements
5. Bid order of ranking was affected by the Local Preference Ordinance

Enclosures: Office of Equal Business Opportunity Compliance Review
Bid Tabulations

OEBO PARTICIPATION EVALUATION FORM

DATE SENT: February 24, 2022	CONTRACT MANAGER: Holly B. Knight, P.E.
PROJECT #: 2020255	PROJECT NAME: C-51 Canal Culvert Failure
USER DEPARTMENT: Engineering	SOLICITATION OPENING DATE: February 15, 2022
OEBO ESTABLISHED API: 5% minimum mandatory SBE Participation	

PROPOSAL EVALUATION INFORMATION

RESPONDENTS	RESPONDENT IS A CERTIFIED S/M/WBE	IF GOAL APPLIES, RESPONDENT IS RESPONSIVE	PERCENTAGE OF S/M/WBE UTILIZATION
Johnson-Davis, Incorporated	(2)	(1)	6.45%
Foster Marine Contractors, Inc.	(2)	(2)	4.34%

KEYS FOR DETERMINATIONS: (NOTED IN THE PROPOSAL EVALUATION INFORMATION TABLE)

- (1) YES
- (2) NO
- (3) N/A

ALL PROPOSALS ARE EVALUATED ON THE AMOUNT LESS CONTINGENCY

EVALUATION NOTES:

- A. Johnson-Davis, Incorporated is responsive to the API and the EBO requirements
- B. Foster Marine Contractors, Inc. is non-responsive to the API.

Evaluated by: Angela D. Smith, Small Business Development Specialist III

Signature:  Date: 02/24/2022

Reviewed by: Allen Gray, Manager

Signature:  Date: 03/14/2022

Project No. 2020255 – C-51 Canal Culvert Failure
 OEBO Compliance Review – February 24, 2022
 KEYS FOR DETERMINATIONS: (NOTED THROUGHOUT THIS DOCUMENT)

- (1) YES
- (2) NO
- (3) N/A

Respondent:			Johnson-Davis, Incorporated 604 Hillbrath Drive Lantana, FL 33462		Bid Amount: \$403,611.00 Less Contingency: \$396,095.00	
SBE	M/WBE	NON-SBE	Subcontractor Name	Expiration Date	Dollar Amount/Percent	Supplier
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Johnson-Davis (Prime)	(3)	93.548%	(2)
<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	Almazan Construction LLC	08/02/2022	1.962%	(2)
<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Michael B. Schorah & Assoc.	06/21/2024	.9593%	(2)
<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	Agricultural Land Services	11/03/2022	3.53%	(2)
SBE PARTICIPATION TOTAL					6.45%	

Evaluation Comments: Johnson-Davis, Incorporated is responsive to the API and the EBO requirements.

Respondent:			Foster Marine Contractors, Inc. 3180 Fairline Farms Road, Suite 1 Wellington, FL 33414		Bid Amount: \$767,678.00 Less Contingency: \$741,258.00	
SBE	M/WBE	NON-SBE	Subcontractor Name	Expiration Date	Dollar Amount/Percent	Supplier
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	Foster Marine Contractors, Inc. (Prime)	(3)	95.66%	(2)
<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	E&N Construction, Inc.	09/23/2022	3.049%	(2)
<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Dennis J. Leavy & Assoc.	02/24/2022	1.3%	(2)
SBE PARTICIPATION TOTALS					4.34 %	

Evaluation Comments: Foster Marine Contractors, Inc. is not responsive to the API. Contingency items are not calculated in the participation. E&N Construction’s Schedule 2 indicated they would be providing the service listed under line item 19 of the bid tabulation. Only line items 1-16 are under the general services list for the contract.

BID TABULATIONS PALM BEACH COUNTY C-51 CANAL CULVERT FAILURE PBC PROJECT #2020255					Average of Bid Items for All Bidders	Engineer's Estimate
Item #	Item Description	Qty.	Units	Unit Price	Unit Price	Unit Price
GENERAL						
1	Mobilization	1	LS	\$ 45,825.00	\$ 74,000.00	
2	Clearing and Grubbing Including Removal of Existing Pipes	1	LS	\$ 17,050.00	\$ 30,000.00	
SUBTOTAL (GENERAL)						
DRAINAGE & RESTORATION ITEMS						
3	5' Diameter Manhole >15' Depth	3	EA	\$ 13,500.00	\$ 14,580.00	
4	6' Diameter Manhole >15' Depth	1	EA	\$ 17,500.00	\$ 20,520.00	
5	18" Corrugated Aluminum Pipe (CAP)	191	LF	\$ 332.50	\$ 103.00	
6	48" Corrugated Aluminum Pipe (CAP)	58	LF	\$ 593.50	\$ 200.00	
7	Concrete Collar Connections (18")	3	EA	\$ 1,500.00	\$ 1,296.00	
8	Connect Existing Culvert (48")	1	EA	\$ 3,500.00	\$ 1,026.00	
9	Riprap (Rubble) Revetment, .5' Thick (18" & 48" Outfall)	340	TONS	\$ 157.50	\$ 500.00	
10	Bedding Stone	155	TONS	\$ 112.50	\$ 250.00	
11	Regular Excavation	280	CY	\$ 35.00	\$ 20.00	
12	Dewatering and Shoring (18" Outfall)	3	EA	\$ 55,000.00	\$ 24,840.00	
13	Dewatering and Shoring (48" Outfall)	1	EA	\$ 79,000.00	\$ 28,080.00	
14	Furnish and Install Sod	1100	SY	\$ 12.00	\$ 9.00	
15	Storm Sewer Pumping (Existing) (24" or Less) (See SP's)	540	LF	\$ 13.50	\$ 11.00	
16	Storm Sewer Pumping (Existing) (>24" or 48") (See SP's)	58	LF	\$ 22.50	\$ 15.00	
SUBTOTAL (DRAINAGE & RESTORATION)						

BID TABULATIONS PALM BEACH COUNTY C-51 CANAL CULVERT FAILURE PBC PROJECT #2020255					Average of Bid Items for All Bidders	Engineer's Estimate
Item #	Item Description	Qty.	Units	Unit Price	Unit Price	Unit Price
CONTINGENCIES ITEMS						
17	Flowable Fill	10	CY	\$ 212.50	\$ 75.00	\$ 75.00
18	Class 1 Concrete (Miscellaneous)	5	CY	\$ 1,375.00	\$ 100.00	\$ 100.00
19	Storm Sewer Cleaning (Existing) (24" or less) (See SP's)	540	LF	\$ 12.50	\$ 15.00	\$ 15.00
20	Storm Sewer Cleaning (Existing) (>24" or 48") (See SP's)	58	LF	\$ 21.00	\$ 18.00	\$ 18.00
SUBTOTAL (CONTINGENCY)						

BID TABULATIONS PALM BEACH COUNTY C-51 CANAL CULVERT FAILURE PBC PROJECT #2020255					FOSTER MARINE CONTRACTORS, INC.		JOHNSON-DAVIS, INC.	
Item #	Item Description	Qty.	Units	Unit Price	Amount	Unit Price	Amount	
GENERAL								
1	Mobilization	1	LS	\$ 80,000.00	\$ 80,000.00	\$ 11,650.00	\$ 11,650.00	
2	Clearing and Grubbing Including Removal of Existing Pipes	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 9,100.00	\$ 9,100.00	
SUBTOTAL (GENERAL)					\$ 105,000.00		\$ 20,750.00	
DRAINAGE & RESTORATION ITEMS								
3	5' Diameter Manhole >15' Depth	3	EA	\$ 18,000.00	\$ 54,000.00	\$ 9,000.00	\$ 27,000.00	
4	6' Diameter Manhole >15' Depth	1	EA	\$ 24,000.00	\$ 24,000.00	\$ 11,000.00	\$ 11,000.00	
5	18" Corrugated Aluminum Pipe (CAP)	191	LF	\$ 550.00	\$ 105,050.00	\$ 115.00	\$ 21,965.00	
6	48" Corrugated Aluminum Pipe (CAP)	58	LF	\$ 837.00	\$ 48,546.00	\$ 350.00	\$ 20,300.00	
7	Concrete Collar Connections (18")	3	EA	\$ 1,500.00	\$ 4,500.00	\$ 1,500.00	\$ 4,500.00	
8	Connect Existing Culvert (48")	1	EA	\$ 5,000.00	\$ 5,000.00	\$ 2,000.00	\$ 2,000.00	
9	Riprap (Rubble) Revetment, .5' Thick (18" & 48" Outfall)	340	TONS	\$ 175.00	\$ 59,500.00	\$ 140.00	\$ 47,600.00	
10	Bedding Stone	155	TONS	\$ 125.00	\$ 19,375.00	\$ 100.00	\$ 15,500.00	
11	Regular Excavation	280	CY	\$ 30.00	\$ 8,400.00	\$ 40.00	\$ 11,200.00	
12	Dewatering and Shoring (18" Outfall)	3	EA	\$ 65,000.00	\$ 195,000.00	\$ 45,000.00	\$ 135,000.00	
13	Dewatering and Shoring (48" Outfall)	1	EA	\$ 98,000.00	\$ 98,000.00	\$ 60,000.00	\$ 60,000.00	
14	Furnish and Install Sod	1100	SY	\$ 9.00	\$ 9,900.00	\$ 15.00	\$ 16,500.00	
15	Storm Sewer Pumping (Existing) (24" or Less) (See SP's)	540	LF	\$ 17.00	\$ 3,247.00	\$ 10.00	\$ 1,910.00	
16	Storm Sewer Pumping (Existing) (>24" or 48") (See SP's)	58	LF	\$ 30.00	\$ 1,740.00	\$ 15.00	\$ 870.00	
SUBTOTAL (DRAINAGE & RESTORATION)					\$ 636,258.00		\$ 375,345.00	

BID TABULATIONS PALM BEACH COUNTY C-51 CANAL CULVERT FAILURE PBC PROJECT #2020255					FOSTER MARINE CONTRACTORS, INC.		JOHNSON-DAVIS, INC.	
Item #	Item Description	Qty.	Units	Unit Price	Amount	Unit Price	Amount	
CONTINGENCIES ITEMS								
17	Flowable Fill	10	CY	\$ 300.00	\$ 3,000.00	\$ 125.00	\$ 1,250.00	
18	Class 1 Concrete (Miscellaneous)	5	CY	\$ 2,500.00	\$ 12,500.00	\$ 250.00	\$ 1,250.00	
19	Storm Sewer Cleaning (Existing) (24" or less) (See SP's)	540	LF	\$ 17.00	\$ 9,180.00	\$ 8.00	\$ 4,320.00	
20	Storm Sewer Cleaning (Existing) (>24" or 48") (See SP's)	58	LF	\$ 30.00	\$ 1,740.00	\$ 12.00	\$ 696.00	
SUBTOTAL (CONTINGENCY)						\$ 26,420.00		\$ 7,516.00
					TOTAL BID	\$ 767,678.00		\$ 403,611.00

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

Note #	PAY ITEM FOOTNOTES
1	All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be included in, unit prices for the pay items.
2	All items shall include cost to furnish and install unless otherwise noted.

Bids as read at opening on February 15, 2022, 2:00 PM

All bids subject to OEBO compliance and Board Approval.

Prepared by: Geraldine Lazzarino-Kelly, Technical Assistant I

Checked by: Holly B. Knight, P.E., Contracts Section Manager

Contract Time is 120 Calendar Days