



## SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: 7/2/25

Department/Division Facilities Development & Operations-Capital Improvements Division

P-2025-000137 Annual Roofing Services Contract

Project Name/Number \_\_\_\_\_

Contract Manager Shethal Sinanan

Phone/ E-mail 561-233-0282/ SSinanan@pbc.gov

Estimated Date of Advertising TBD Estimated Dollar Value of Project \$10M

Type of Solicitation Prequalification

### DEPARTMENT/DIVISION/OFFICE



### SIGNATURE AND DATE

Originating Department/Division

Department/Division Director

OEBO

Goal Setting Committee Chairperson

  
6.26.25  
Isami Ayala-Collazo  
N73  
-Collazo  
  
Location: \_\_\_\_\_  
Date: 2025.06.26 12:54:56-04'00'  
Foxit PDF Editor Version: 12.1.0

## OEBO Revised 11/20/19



## GOAL SETTING\*

**Project Summary Worksheet**  
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: FDO-CID

DATE: June 25, 2025

**SOLICITATION NAME:** Annual Contract: Roofing Services

PROJECT No.

P-2025-000137

**TYPE OF SOLICITATION:** **PRE-QUALIFICATION**

**CATEGORY:**

## CONSTRUCTION

[illegible]

**YTD UTILIZATION:**

SBE	MBE	WBE	AABE	NABE	HABE	ABE

**GOAL SETTING\***  
**Project Summary Worksheet**  
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: FDO-CID

DATE: June 25, 2025

SOLICITATION NAME: Annual Contract: Roofing Services

PROJECT No.

P-2025-000137

TYPE OF SOLICITATION: PRE-QUALIFICATION

CATEGORY:

CONSTRUCTION

AVAILABLE APIs:

SBE Price Preference

DEPARTMENT RECOMMENDED API:

SBE Price Preference

Mark Broderick

DEPARTMENT REPRESENTATIVE NAME

Director, FDO Business Operations Div.

DEPARTMENT REPRESENTATIVE SIGNATURE

6.26.25

OEBO RECOMMENDED API:

SBE Price Preference

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: \_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: \_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE

\*Rev. 6.5.2025 pursuant to Emergency Ordinance 2025-014, approved on June 3, 2025