

# **SOLICITATION SIGNATURE PAGE**

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Presented at GSC Meeting: 9/17/25

Facilities Developm	ment & Operations-Capital Improvements Division
	st Pool Complex Renovation (CM@Risk)
Project Name/Number	
Shethal Sinanan Contract Manager	
561-233-0282/ SSinana Phone/ E-mail	
TBD Estimated Date of Advertising	\$22.5M Estimated Dollar Value of Project
RFP Type of Solicitation	
DEPARTMENT/DIVISION/OFFICE	SIGNATURE AND DATE
Originating Department/Division	Digitally signed by Jason Crosby A.  DN: DC=org, DC=pbcgov, OU=  A. Enterprise, OU=FDO, OU=Users, CN=
Department/Division Director	MB  Jason Crosby A., E=JCrosby@pbc.gov  Date: 2025.09.11 13:59:19-04'00'
OEBO	Dhidiy
Goal Setting Committee Chairperson	

#### **GOAL SETTING\***

#### Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

FDO/CID

DATE: September 10, 2025

SOLICITATION NAME:

CM@Risk: Aqua Crest Pool Complex Renovation

PROJECT No.

19202 (2019-023272)

TYPE OF SOLICITATION:

DED

CATEGORY:

CONSTRUCTION

SCOPE OF PROJECT:

CM@Risk: RFP to select a Construction Manager for preconstruction and construction management services for the Aqua Crest Pool Complex Renovation located at 2503 Seacrest Blvd, Delray Beach, FL 33444 in the City of Delray Beach, Florida. The project consists of approximately 8,000sf of new administrative, competition pool, diving board and well, lifeguard cool zone, office support space, multi-purpose rooms, lockers, restrooms, new service yard, new pool pit, pool pumps with pool heaters including all parking, fencing and site improvements to serve the needs of the County's Community Services Department. In addition to the new Community Aquatics Center, the project will include surface parking, new perimeter fence, green grassy zone for outdoor activities, & improvements on the property.

COMMODITY		PERCENTAGE OF	
CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION ESTIMATED COST	PROJECT COST	
95826	Construction Management Services \$ 22,562,442.00	100.00%	
A. 1967 - 1969		0.00%	
SECTION SECTION		0.00%	
	· · · · · · · · · · · · · · · · · · ·	0.00%	
		0.00%	
	The state of the s	0.00%	
	Section 1 and the section of the sec	0.00%	
		0.00%	
		0.00%	
		0.00%	
		0.00%	
	\$22,562,442.00	100.00%	

					RACE/E	THNICITY				TOTAL FIRM	PERCENT OF WORK
		1						<del>Total</del>			
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HARE	ABE	S/M/WBE	NON-SBE		
95826	6			*****	******				154	214	100.00%
0			******	*********	*******	**********			0		0.00%
0		***************************************		*****					0		0.00%
0		*******							0		0.00%
0		******							0		0.00%
0	Zza co zast	*******	<b>******</b>		******	*****	<b></b>		0		0.00%
0	Town St.								0		0.00%
0		<b>*******</b>	******		******				0		0.00%
0			****		*****	*****	******	<b>******</b>	0	700000000000000000000000000000000000000	0.00%
0			*****						0		0.00%
0		********	******	******					0		0.00%
l'ota!	6		*******	*******	********	********	*******	***************************************	154	214	100.00%

## **GOAL SETTING\***

#### Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT:

FDO/CID

DATE: September 10, 2025

SOLICITATION NAME:

CM@Risk: Aqua Crest Pool Complex Renovation

PROJECT No.

19202 (2019-023272)

COMMODITY	AVAILABIL	LITY								WEIGHT
								Total-	NON-	
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	S/M/WBE	SMWBE	
95826	0.28037			******	******	******	******		0.71963	1.0
0				*****			******	<b></b>	0.00000	0.0
0							*****		0.00000	0.0
0									0.00000	0.0
0			*****	*****					0.00000	0.0
0	0.00000	<b></b>				******	****		0.00000	0.0
0	0.00000	******	*****	****					0.00000	0.0
0	0.0000						000000000		0.00000	0.0
0	0.00000	***		******					0.00000	0.0
0	0.00000			***	******	******	*****		0.00000	0.0
0	0.00000	**************************************		*****	*****		******		0.00000	0.0
OTAL	0.28037	*****	******						0.71963	
1	28.04%	*******					******	***************************************	71.96%	

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE
	*********	*******	***********	**********	***********	******

## **GOAL SETTING\***

## Project Summary Worksheet Availability Adjustment/Weighting

			DAT	TE: September 10, 2025
SOLICITATION NAME: TYPE OF SOLICITATION:	CM@Risk: Aqua Crest Pool Complex Renovation	CATEGORY:	PROJECT No.	19202 (2019-023272)
AVAILABLE APIS:				
SBE Mentor-Protég	é`Program			
DEPARTMENT RECOMM	ENDED API:			
SBE Mentor-Protég	é`Program			
Mark Broo			Director, F[	OO Business Op
Mark Bro	Fout PDF Schor Variant 12-10		9.11.3	25
OEBO RECOMMENDED A	Hor-Protege Program			
302 Ma				
	dre D. Kyl-		Sept. 1	1,2025
OEBO REVIEWER NAME	dre D. Kyl-	nce Reference:		1,2025

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE

<sup>\*</sup>Rev. 6.5.2025 pursuant to Emergency Ordinance 2025-014, approved on June 3, 2025