

**SOLICITATION SIGNATURE PAGE**

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Department/Division Engineering and Public Works

Project Name/Number 2003503A/2003503B - Northlake Blvd. from East of Seminole Pratt Whitney Road to East of Hall Blvd.; and Northlake Blvd. from East of Hall Blvd. to West of Coconut Blvd.

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/ E-mail 561-684-4150

Estimated Date of Advertising Spring 2023 Estimated Dollar Value of Project \$25,500,000

Type of Solicitation IFB - Construction Bid

**DEPARTMENT/DIVISION/OFFICE**


**SIGNATURE AND DATE**

Originating Department/Division M.A. Katt O. Inell

Department/Division Director [Signature]

OEBO [Signature]

Goal Setting Committee Chairperson \_\_\_\_\_



## Solicitation Review and API Recommendation

Department/Division Engineering and Public Works

Project Name/Number 2003503A/2003503B - Northlake Blvd from East of Seminole Pratt Whitney Road to East of Hall Blvd ; and Northlake Blvd from East of Hall Blvd to West of Coconut Blvd

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/e-Mail 561-684-4150

Estimated Date of Advertising Spring 2023 Estimated Dollar Value of Project \$25,500,000

Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of services and terms:

### EARLY/FORMAL REVIEW\*

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact S/M/WBE firms to respond.

Special contract requirements are included due to the following:

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among S/M/WBE firms.

This solicitation review has considered and determined this contract is sized to maximize S/M/WBE participation in the bidding process. The following steps were taken:

\*\*\*

MBE goal recommended by OEBO

- The following opportunities have been combined to increase the competition among S/M/WBE firms:

- The selection criteria will not unnecessarily restrict competition or adversely impact the ability for S/M/WBE firms to respond or participate as subcontractors. The following steps were taken:

\*\*\*

- The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- Researched relative availability for the particular good or service at the prime and subcontractor levels.
- Consult with department management which API will create maximum opportunity for S/M/WBEs or prepare Waiver.
- Complete Goal Setting form with backup documentation.
- The originating department has determined there are no S/M/WBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- Forward to the OEBO for review.
- If the OEBO agrees, submit to the Purchasing or Originating Department.
- If the OEBO disagrees, change and submit to Purchasing or Originating Department.

**MANDATORY REVIEW**

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

\*A Solicitation Signature Page should be attached and signed at each step of the review process.



# GOAL SETTING

## Project Summary Worksheet

Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: **Engineering and Public Works**

DATE: **December 6, 2022**

SOLICITATION NAME: **Northlake Blvd. from East of Seminole Pratt Whitney Rd. to East of Hall Blvd.; and Northlake Blvd. from East of Hall Blvd. to West of Coconut Blvd.**

PROJECT No. **2003503A/2003503B**

TYPE OF SOLICITATION: **IFB**

CATEGORY: **CONSTRUCTION**

SCOPE OF PROJECT:

**Widening, Roadway, and Drainage improvements to Northlake Boulevard from East Seminole Pratt Whitney Rd. to West of Coconut Boulevard**

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91219	Clearing and Grubbing Services	\$ 1,530,000.00	6.00%
91223	Construction, General (Backfill Services, Digging, Ditching,	\$ 5,100,000.00	20.00%
91327	Construction, Highway and Road	\$10,710,000.00	42.00%
91345	Construction, Sewer and Storm Drain	\$ 6,120,000.00	24.00%
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and	\$ 1,275,000.00	5.00%
96882	Traffic Signal Installation	\$ 765,000.00	3.00%
			0.00%
			0.00%
			0.00%
			0.00%
		\$25,500,000.00	100.00%

**AVAILABILITY**

COMMODITY	RACE/ETHNICITY								Total S/M/WBE	NON-SMWBE	TOTAL FIRM	PERCENT OF WORK
	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE					
91219	10	1	9	1	0	7	0	19	17	36	6.00%	
91223	7	1	5	0	0	4	0	12	61	73	20.00%	
91327	2	1	1	0	0	0	0	3	46	49	42.00%	
91345	10	0	2	0	0	2	0	12	42	54	24.00%	
91347	11	0	3	1	0	2	0	14	65	79	5.00%	
96882	0	0	0	0	0	0	0	0	6	6	3.00%	
0			0					0	0		0.00%	
0			0		0			0	0		0.00%	
0			0					0	0		0.00%	
0			0					0	0		0.00%	
<b>Total</b>	<b>40</b>	<b>3</b>	<b>20</b>	<b>2</b>	<b>0</b>	<b>15</b>	<b>0</b>	<b>60</b>	<b>237</b>	<b>297</b>	<b>100.00%</b>	

**COMMODITY AVAILABILITY**

COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE	WEIGHT	
91219	0.01667	0.00167	0.01500	0.00167	0.00000	0.01167	0.00000	0.03167	0.02833		0.060
91223	0.01918	0.00274	0.01370	0.00000	0.00000	0.01096	0.00000	0.03288	0.16712		0.200
91327	0.01714	0.00857	0.00857	0.00000	0.00000	0.00000	0.00000	0.02571	0.39429		0.420
91345	0.04444	0.00000	0.00889	0.00000	0.00000	0.00889	0.00000	0.05333	0.18667		0.240
91347	0.00696	0.00000	0.00190	0.00063	0.00000	0.00127	0.00000	0.00886	0.04114		0.050
96882	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.03000		0.030
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000		0.000
<b>TOTAL</b>	<b>0.10439</b>	<b>0.01298</b>	<b>0.04806</b>	<b>0.00230</b>	<b>0.00000</b>	<b>0.03278</b>	<b>0.00000</b>	<b>0.15245</b>	<b>0.84755</b>		<b>0.000</b>
<b>X 1</b>	<b>10.44%</b>	<b>1.30%</b>	<b>4.81%</b>	<b>0.23%</b>	<b>0.00%</b>	<b>3.28%</b>	<b>0.00%</b>	<b>15.25%</b>	<b>84.75%</b>		

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE



**GOAL SETTING**  
**Project Summary Worksheet**  
Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: December 6, 2022

SOLICITATION NAME: Northlake Blvd. from East of Seminole Pratt Whitney Rd. to East of Hall Blvd.;  
and Northlake Blvd. from East of Hall Blvd. to West of Coconut Blvd.

PROJECT No. 2003503A/2003503B

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

**AVAILABLE APIS:**


SBE Subcontracting (Minimum of 20%)  
MBE segmented goal up to 40%

**DEPARTMENT RECOMMENDED API:**

SBE Subcontracting (Minimum of 20%)

Holly Knight

DEPARTMENT REPRESENTATIVE NAME



DEPARTMENT REPRESENTATIVE SIGNATURE

**OEBO RECOMMENDED API:**

SBE subcontracting goal 20% min. mandatory of which 3% is MBE(AA and/or HA firms)

Angela Smith

12/28/2022

OEBO REVIEWER NAME



OEBO REVIEWER SIGNATURE

12/28/2022

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: \_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE