



**SOLICITATION SIGNATURE PAGE**

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Department/Division Water Utilities

Project Name/Number 2022 Pipeline Continuing Construction Contract / WUD 22-032

Contract Manager Ralph Estime, PMP

Phone/ E-mail 561-493-6144/DEstime@pbcwater.com

Estimated Date of Advertising 9/25/22 Estimated Dollar Value of Project \$25,657,396.04

Type of Solicitation IFB (Invitation for Bid)

**DEPARTMENT/DIVISION/OFFICE**

**SIGNATURE AND DATE**

Originating Department/Division RE Krypton Bob 8-29-2022

Department/Division Director Ali Bayat 8-30-22

OEBO [Signature] 8/31/2022

Goal Setting Committee Chairperson \_\_\_\_\_



## Solicitation Review and API Recommendation

Department/Division Water Utilities  
Project Name/Number 2022 Pipeline Continuing Construction Contract / WUD Project No. 22-032  
Contract Manager Ralph Estime, PMP  
Phone/e-Mail 561-493-6144/DEstime@pbcwater.com  
Estimated Date of Advertising 9/25/2022 Estimated Dollar Value of Project \$25,657,396.04  
Type of Solicitation IFB (Invitation for Bid)

The following steps have been taken in the review of the scope of services and terms:

### EARLY/FORMAL REVIEW\*

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact S/M/WBE firms to respond.

Special contract requirements are included due to the following:

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among S/M/WBE firms.

This solicitation review has considered and determined this contract is sized to maximize S/M/WBE participation in the bidding process. The following steps were taken:

OEBO Vendor Directory was used to determine potential S/M/WBE participation.

- The following opportunities have been combined to increase the competition among S/M/WBE firms:

- The selection criteria will not unnecessarily restrict competition or adversely impact the ability for S/M/WBE firms to respond or participate as subcontractors. The following steps were taken:

SBE Subcontracting Program (Minimum mandatory goal of 20% SBE subcontracting participation goal).

- The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- Researched relative availability for the particular good or service at the prime and subcontractor levels.
- Consult with department management which API will create maximum opportunity for S/M/WBEs or prepare Waiver.
- Complete Goal Setting form with backup documentation.
- The originating department has determined there are no S/M/WBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- Forward to the OEBO for review.
- If the OEBO agrees, submit to the Purchasing or Originating Department.
- If the OEBO disagrees, change and submit to Purchasing or Originating Department.

**MANDATORY REVIEW**

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

\*A Solicitation Signature Page should be attached and signed at each step of the review process.



# GOAL SETTING

## Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Water Utilities Department DATE: August 25, 2022

SOLICITATION NAME: 2022 Pipeline Continuing Construction Contract PROJECT No. 22-032

TYPE OF SOLICITATION: IFB CATEGORY: CONSTRUCTION

COMMODITY AVAILABILITY										WEIGHT
COMMODITY	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE	
91356	0.09191	0.00707	0.04242	0.00707	0.00000	0.02828	0.00000	0.13434	0.36058	0.495
91389	0.01467	0.00133	0.00934	0.00267	0.00000	0.00533	0.00000	0.02400	0.02667	0.051
91360	0.04177	0.00000	0.00835	0.00000	0.00000	0.00835	0.00000	0.05013	0.25898	0.309
91350	0.00161	0.00054	0.00054	0.00000	0.00000	0.00000	0.00000	0.00215	0.02092	0.023
91382	0.00643	0.00241	0.00723	0.00321	0.00000	0.00080	0.00080	0.01365	0.04659	0.060
91319	0.00296	0.00033	0.00099	0.00000	0.00000	0.00066	0.00000	0.00395	0.01710	0.021
98852	0.00339	0.00000	0.00193	0.00048	0.00000	0.00097	0.00048	0.00532	0.00193	0.007
92586	0.00401	0.00033	0.00234	0.00033	0.00000	0.00100	0.00067	0.00635	0.00535	0.012
91223	0.00089	0.00015	0.00089	0.00000	0.00000	0.00059	0.00015	0.00178	0.00833	0.010
98176	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00652	0.007
91275	0.00000	0.00000	0.00016	0.00000	0.00000	0.00000	0.00016	0.00016	0.00195	0.002
98815	0.00007	0.00003	0.00017	0.00000	0.00000	0.00014	0.00000	0.00024	0.00106	0.001
91584	0.00022	0.00022	0.00022	0.00000	0.00000	0.00000	0.00000	0.00043	0.00152	0.002
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
<b>TOTAL</b>	0.16792	0.01241	0.07458	0.01377	0.00000	0.04613	0.00227	0.24250	0.75750	
<b>X 1</b>	<b>16.79%</b>	<b>1.24%</b>	<b>7.46%</b>	<b>1.38%</b>	<b>0.00%</b>	<b>4.61%</b>	<b>0.23%</b>	<b>24.25%</b>	<b>75.75%</b>	

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE

# GOAL SETTING

## Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Water Utilities Department

DATE: August 25, 2022

SOLICITATION NAME: 2022 Pipeline Continuing Construction Contract

PROJECT No. 22-032

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

### AVAILABLE APIS:

SBE Subcontracting (Minimum of 20%)  
M/WBE Subcontracting Goals (Up to 5%)

### DEPARTMENT RECOMMENDED API:

SBE Subcontracting (Minimum of 20%)

Krystin Berntsen, P.E.

DEPARTMENT REPRESENTATIVE NAME

WUD Deputy Director

DEPARTMENT REPRESENTATIVE SIGNATURE

### OEBO RECOMMENDED API:

SBE Subcontracting (Minimum of 20%) (\$5,131,479.20) of which 5% (\$256,573.96) is for AA/and or HA  
M/WBE Subcontracting Goals (Up to 40%)

Angie Whitaker

OEBO REVIEWER NAME

8/31/2022

Angie Whitaker

OEBO REVIEWER SIGNATURE

8/31/2022

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: \_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: \_\_\_\_\_

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE