



SOLICITATION SIGNATURE PAGE

(Please attach to Goal Setting Worksheet and API Recommendation Form)

Department/Division Engineering and Public Works

2003503A & 2003503B Northlake Boulevard from East of Seminole
Pratt Whitney Road to West of Coconut Boulevard

Project Name/Number _____

Contract Manager Holly Knight, P.E., Contracts Manager

Phone/ E-mail 561-684-4150

Estimated Date of Advertising Spring 2021 Estimated Dollar Value of Project \$22,513,000

Type of Solicitation IFB - Construction Bid

DEPARTMENT/DIVISION/OFFICE

SIGNATURE AND DATE

Originating Department/Division Kathleen O. Farrell

Department/Division Director [Signature]

OEBO [Signature]

Goal Setting Committee Chairperson _____



Solicitation Review and API Recommendation

Department/Division Engineering and Public Works
Project Name/Number 2003503A & 2003503B Northlake Boulevard from East of Seminole Pratt Whitney Road to West of Coconut Boulevard
Contract Manager Holly Knight, P.E., Contracts Manager
Phone/e-Mail 561-684-4150
Estimated Date of Advertising Spring 2021 Estimated Dollar Value of Project \$22,513,000
Type of Solicitation IFB - Construction Bid

The following steps have been taken in the review of the scope of servi

EARLY/FORMAL REVIEW*

A review of the Terms and Conditions of the solicitation and contract has been reviewed and removed any language or conditions that may adversely impact S/M/WBE firms to respond.

Special contract requirements are included due to the following:

This solicitation has been reviewed to identify opportunities for De-Bundling or Aggregating to increase competition among S/M/WBE firms.

This solicitation review has considered and determined this contract is sized to maximize S/M/WBE participation in the bidding process. The following steps were taken:

- The following opportunities have been combined to increase the competition among S/M/WBE firms:

- The selection criteria will not unnecessarily restrict competition or adversely impact the ability for S/M/WBE firms to respond or participate as subcontractors. The following steps were taken:

- The project will be advertised for a minimum of 30 days unless where practical or for a longer period if required by state law.
- Researched relative availability for the particular good or service at the prime and subcontractor levels.
- Consult with department management which API will create maximum opportunity for S/M/WBEs or prepare Waiver.
- Complete Goal Setting form with backup documentation.
- The originating department has determined there are no S/M/WBE subcontracting opportunities and have included documentation associated with the **No API** recommendation on the Goal Setting Worksheet.
- Forward to the OEBO for review.
- If the OEBO agrees, submit to the Purchasing or Originating Department
- If the OEBO disagrees, change and submit to Purchasing or Originating Department.

MANDATORY REVIEW

Complete Department Goal Setting Form, attach to Solicitation Document and forward to the OEBO for the Goal Setting Committee.

*A Solicitation Signature Page should be attached and signed at each step of the review process.

GOAL SETTING

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: **Engineering and Public Works** DATE: **February 17, 2021**

SOLICITATION NAME: **Northlake Boulevard from East of Seminole Pratt Whitney Road to West of Coconut Boulevard** PROJECT No. **2003503A & 2003503B**

TYPE OF SOLICITATION: **IFB** CATEGORY: **CONSTRUCTION**

SCOPE OF PROJECT:

Project consists of reconstructing and expanding Northlake Boulevard. The expansion will consist of a four-lane divided roadway section with a new drainage system and addition of paved shoulders and sidewalks on both sides of the roadway, with the capacity to widen to a six-lane roadway in the future.

COMMODITY CODE	PRIMARY DISCIPLINE/TRADE DESCRIPTION	ESTIMATED COST	PERCENTAGE OF PROJECT COST
91219	Clearing and Grubbing Services	\$660,000.00	2.93%
91223	Construction, General (Backfill Services, Digging, Ditching,	\$1,340,000.00	5.95%
91244	Excavation Services	\$2,050,000.00	9.11%
91319	Construction, Curb and Gutter (Includes Maintenance, Repair,	\$1,470,000.00	6.53%
91327	Construction, Highway and Road	\$11,820,000.00	52.50%
91339	Construction, Pipe Culvert	\$3,130,000.00	13.90%
91345	Construction, Sewer and Storm Drain	\$743,000.00	3.30%
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and	\$930,000.00	4.13%
91356	Construction, Utility/Underground Projects	\$370,000.00	1.64%
			0.00%
		\$22,513,000.00	100.00%

AVAILABILITY

COMMODITY	RACE/ETHNICITY								Total S/M/WBE	NON-SMWBE	TOTAL FIRM	PERCENT OF WORK
	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE					
91219	10	1	8	2	0	4	1	18	12	30	2.93%	
91223	6	1	5	0	0	3	1	11	43	54	5.95%	
91244	14	1	8	1	0	5	1	22	27	49	9.11%	
91319	6	1	2	0	0	1	0	8	42	50	6.53%	
91327	1	1	1	0	0	0	0	2	36	38	52.50%	
91339	2	0	0	0	0	0	0	2	26	28	13.90%	
91345	8	0	2	0	0	2	0	10	32	42	3.30%	
91347	8	0	2	1	0	1	0	10	46	56	4.13%	
91356	11	0	4	1	0	3	0	15	44	59	1.64%	
0			0					0	0		0.00%	
Total	66	5	32	5	0	19	3	98	308	406	100.00%	

COMMODITY AVAILABILITY

COMMODITY	COMMODITY AVAILABILITY									WEIGHT
	SBE	WBE	M/WBE	AABE	NABE	HABE	ABE	Total S/M/WBE	NON-SMWBE	
91219	0.00977	0.00098	0.00782	0.00195	0.00000	0.00391	0.00098	0.01759	0.01173	0.029
91223	0.00661	0.00110	0.00551	0.00000	0.00000	0.00331	0.00110	0.01212	0.04740	0.060
91244	0.02602	0.00186	0.01487	0.00186	0.00000	0.00929	0.00186	0.04088	0.05018	0.091
91319	0.00784	0.00131	0.00261	0.00000	0.00000	0.00131	0.00000	0.01045	0.05485	0.065
91327	0.01382	0.01382	0.01382	0.00000	0.00000	0.00000	0.00000	0.02763	0.49740	0.525
91339	0.00993	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00993	0.12910	0.139
91345	0.00629	0.00000	0.00157	0.00000	0.00000	0.00157	0.00000	0.00786	0.02515	0.033
91347	0.00590	0.00000	0.00148	0.00074	0.00000	0.00074	0.00000	0.00738	0.03393	0.041
91356	0.00306	0.00000	0.00111	0.00028	0.00000	0.00084	0.00000	0.00418	0.01226	0.016
0	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.00000	0.000
TOTAL	0.08924	0.01906	0.04879	0.00483	0.00000	0.02096	0.00394	0.13802	0.86198	
X 1	8.92%	1.91%	4.88%	0.48%	0.00%	2.10%	0.39%	13.80%	86.20%	

YTD UTILIZATION:

SBE	MBE	WBE	AABE	NABE	HABE	ABE

GOAL SETTING

Project Summary Worksheet Availability Adjustment/Weighting

ORIGINATING DEPARTMENT: Engineering and Public Works

DATE: February 17, 2021

SOLICITATION NAME: Northlake Boulevard from East of Seminole Pratt Whitney Road to West of
Coconut Boulevard

PROJECT No. 2003503A &
2003503B

TYPE OF SOLICITATION: IFB

CATEGORY: CONSTRUCTION

AVAILABLE APIS:

SBE Subcontracting (Minimum of 20%)

DEPARTMENT RECOMMENDED API:

SBE Subcontracting (Minimum of 20%)

Holly Knight

DEPARTMENT REPRESENTATIVE NAME

DEPARTMENT REPRESENTATIVE SIGNATURE

OEBO RECOMMENDED API:

SBE Subcontracting (Minimum of 20%) of which MBE Subcontracting Goal (3%)

Construction: (African American or Hispanic)

Angela Smith

OEBO REVIEWER NAME

OEBO REVIEWER SIGNATURE

3/1/2021

3/1/2021

GOAL SETTING COMMITTEE DETERMINATION

Ordinance Reference: _____

GOAL SETTING COMMITTEE CHAIRPERSON NAME

GSC DATE: _____

GOAL SETTING COMMITTEE CHAIRPERSON SIGNATURE